Part 2 — Tender Documents

Tender ID No:- | SBICAPS/NDRO/2025-26/01

Date:- May 8, 2025

O SBICAPS

Complete Investment Banking olutions

SBI Capital Markets Limited
INVITES ONLINE PERCENTAGE RATE TENDER

TENDER DOCUMENT

FOR

INTERIOR REMODELING/RENOVATION, FURNITURE & FURNISHING, CIVIL WORK
INCLUDING ELECTRICAL, HVAC & FIRE FIGHTING WORKS AT 1-200, 2nd FLOOR
WORLD TRADE CENTER NAUROJI NAGAR NEW DELHI- 110029

THE LAST DATE OF SUBMISSION OF ONLINE TECHNICAL BIDS & ONLINE PERCENTAGE RATE PRICE
BIDS: 29" MAY 2025 UP TO 03:00 PM

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT AS
MENTIONED IN NIT

TENDER SUBMITTED BY:

NAME :

ADDRESS : ..ot

Architect & PMC:

M/s THE GRID

E-326, Greater Kailash-2, New Delhi-110048
Tel:- +91-9810135852, +011-29221089
Email- thegridprojects@gmail.com

Seal and Signature of the Contractor
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TENDER DOCUMENT

SBI CAPITAL MARKETS LTD
ath Floor, Sood Tower (East), 25, Barakhamba Road,

o SBI AP New Delhi — 110001
Telephone: 011- 2341-8492

Complete Investment Banking Solutions Email: vivek.khurana@sbicaps.com

Project: - INTERIOR REMODELING/RENOVATION, FURNITURE & FURNISHING, CIVIL WORK
INCLUDING ELECTRICAL, HVAC & FIRE FIGHTING WORKS AT 1-200, 2nd FLOOR WORLD TRADE
CENTER NAUROJI NAGAR NEW DELHI- 110029.

SBI CAPITAL MARKETS LTD (SBICAPS) (hereinafter referred as “Purchaser”) SBICAPS Capital Markets
Limited (SBICAPS), one of India’s leading domestic Investment Banks, began its operations in August
1986 and is a wholly owned subsidiary and investment banking arm of State Bank of India (SBICAPS), the
largest commercial bank in India. Tender Document can be downloaded from the website of SBI CAPITAL
MARKETS LTD (https://www.sbicaps.com)

Certified that these tender documents contain — 3 Parts (2 BIDS SYSTEM) as detailed below.

(Part-1 Pre- Qualification Documents)

(Part-2 Tender Documents)

(Part-3 Price Bid)

DOCUMENTS TO BE SUBMITTED WITH THE OFFER AS DETAILED BELOW.

S. No DESCRIPTION DOCUMENTS TO BE SUBMITTED

1 Part-1 Pre-Qualification Signed and stamped Undertaking (Annexure-A), Signed &
Documents (Online) stamped Process Compliance Statement (Annexure-B), Signed
Required Formats and EMD | & stamped Annexure | — VIl with supporting documents,
(Offline) scanned copy of EMD to be uploaded online through

authorized digital signature. (SUBMIT ONLINE)

The bidders shall also submit hard copy of Signed and
stamped Undertaking (Annexure-A), Signed & stamped
Process Compliance Statement (Annexure-B) & DD/ Bankers’
Cheque of EMD (Original) to the address as mentioned above
on or before due date and time of submission of tender.
(SUBMIT OFFLINE/ HARDCOPY)

2 Part-2 Tender Documents/ Signed and stamped tender Documents containing General
Technical Bid Documents & | Terms and Conditions, Instructions to the Tenderers, Additional
Drawings. Submit online Conditions of contract, Special Conditions of contract and
only. Technical Specifications, Drawings including 3D etc. (All Pages

Signed & Stamped of Tender Documents & Technical
Specifications)
(SUBMIT ONLINE).

3 Part-3 Commercial Bid/ Price Price Bid -Bill of Quantities.

Bid submit online only. (SUBMIT ONLINE).

Seal and Signature of the Contractor



mailto:vivek.khurana@sbicaps.com
https://www.sbicaps.com/

Part 2 — Tender Documents

INDEX SHEET
SR.NO. | DESCRIPTION PAGES

1. NOTICE INVITING TENDER 04
2. NOTICE FOR INVITATION FOR BIDS 08
3. | ANNEXURE-A 11
4. | ANNEXURE -B 13
5. FORM OF TENDER 14
6. E-TENDERING INSTRUCTIONS TO TENDERERS 15
7. INSTRUCTIONS TO THE TENDERERS 18
8. | ARTICLES OF AGREEMENT- SAMPLE 21
9. | SPECIAL CONDITIONS OF CONTRACT (SCC) 24
10. | GENERAL CONDITIONS OF CONTRACT (GCC) 38
11. | SAFETY CODES 58
12. | SPECIAL CONDITIONS OF CONTRACT RELATED TO GREEN 72

BUILDING PRACTICE
13. | CONTRACTOR’S LABOUR RULES & REGULATIONS 80
14. | PROFORMA & ANNEXURES 84
15. | LIST OF APPROVED MAKES, BRANDS & MANUFACTURERS. (Civil, 102

Interior, HAVC & Electrical)

Seal and Signature of the Contractor
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Notice Inviting Tender (NIT)

M/s. THE GRID, New Delhi for & on behalf of SBI CAPITAL MARKETS LTD invites online percentage rate
tenders from the contractors / firms for the “INTERIOR REMODELING/RENOVATION, FURNITURE &
FURNISHING, CIVIL WORK INCLUDING ELECTRICAL, HVAC & FIRE FIGHTING WORKS AT 1-200,
2nd FLOOR WORLD TRADE CENTER NAUROJI NAGAR NEW DELHI- 110029.” under Two bid system.
The details of the tender are as under:

S.No. | Particulars Description

1 Name of the work INTERIOR REMODELING/RENOVATION, FURNITURE
& FURNISHING, CIVIL WORK INCLUDING
ELECTRICAL, HVAC & FIRE FIGHTING WORKS AT I-
200, 2nd FLOOR WORLD TRADE CENTER NAUROQOJI
NAGAR NEW DELHI- 110029.

2 Estimated Project Rs. 7,62,91,459.68/- Plus GST

Cost put to tender i) Civil Works- Rs. 1,12,43,587.60/-

ii) Interior & Furnishing Works- Rs. 3,53,57,352.08/-
i) Kitchen Equipment’s Works- Rs. 19,68,000.00 /-
iv) Electrical Works- Rs. 1,60,97,958.00/-

v) Fire Detection Works- Rs. 6,06,200.00/-

vi) Fire Fighting Works- Rs. 20,41,050.00/-

vi)  HAVC Works- Rs. 89,77,312.00/-

3 Time allowed for Maximum 4 months
Completion of Work

4 Earnest Money (2%) %.15,25,000/- (Rupees Fifteen lakhs Twenty Five Thousand
with PART-1 (Pre- Only) in the form of Demand Draft or Banker’s Cheque drawn in
Qualification) favor of SBI CAPITAL MARKETS LTD Payable at Delhi or in

the form of Bank Guarantee from any Nationalized/ Scheduled
Indian Bank or by the branch of a reputable international bank
located in India, as per proforma attached in the Tender
document. Bid security in the form of Bank Guarantee shall be
valid for sixty (60) days beyond the validity of the bid i.e. 90
days from scheduled date of bid submission.

Note: It is sole responsibility of the bidder to ensure submission
of their EMD Physically by stipulated date and time as specified
failing which they will not be allowed to participate. The proof of
the same is to be uploaded on website.

5 Initial security The amount of initial security deposit shall be 3% of the
Deposit accepted tender amount including the EMD in the same form as
of EMD (issued by the scheduled Bank) or Bank Guarantee
(issued by the scheduled Bank other than SBICAPS). The initial
security deposit is to be paid by the contractor to the Bank
within 15 (fifteen) days of intimation to him of the acceptance of
his tender. No interest will be paid on retention amount.

6 Date and Time where | From 08.05.2025 to 29.05.2025 up to 03:00 AM at
tenders are https://www.sbicaps.com &
Available. https://etender.sbi

7 Time and last date of | Up to 03:00 PM on 29.05.2025 at https://etender.sbi
submission
of online tender.

8 Pre-Bid Meeting On 15.05.2025 at 03:00 PM at office :

(Contractor to email SBI CAPITAL MARKETS LTD

queries in advance at | 4th Floor, Sood Tower (East),, 25, Barakhamba Road,New Delhi
least 2 days before - 110001

Pre-Bid Meet)

Seal and Signature of the Contractor
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9 Date, Time, and Place | 29.05.2025 at 03:30 PM
of opening of Pre- SBI CAPITAL MARKETS LTD
Qualification Bid. 4th Floor, Sood Tower (East),, 25, Barakhamba Road,New Delhi
- 110001
https://etender.SBI
10 Validity period of the 90 days from the date of opening of price bid.
tender.
11 Mode of submission of | Signed and stamped tender Documents including addendum if
Tenders (Technical Bid | any, containing General Terms and Conditions, Instructions to
& Price Bid on | the Tenderers, Additional Conditions of contract, Special
percentage rate basis) | Conditions of contract and Technical Specifications, Drawings
at https://etender.SBI including 3D etc. (All Pages Signed & Stamped of Tender
Documents & Technical Specifications) (SUBMIT ONLINE).
Signed and stamped Undertaking (Annexure-A), Signed &
stamped Process Compliance Statement (Annexure-B), Signed
& stamped Annexure | — VII with supporting documents, scanned
copy of EMD to be uploaded online through authorized digital
signature. (SUBMIT ONLINE)
The bidders shall also submit hard copy of Signed and
stamped Undertaking (Annexure-A), Signed & stamped
Process Compliance Statement (Annexure-B) & DD/ Bankers’
Cheque of EMD to the address as mentioned in Sr. No. 9 on or
before due date and time of submission of tender.
Price Bid : Price Bids based on percentage rate to be filled
Online.
12 | Contact Detalls Mr. Vivek Khurana (SVP)
Telephone: 011- 2341-8492
Email: vivek.khurana@sbicaps.com
13 a. | Agency for qrranging M/s. e-Procurement Technology.
e-tender/online Name — Trupti Patel
bidding, contact Email ID - trupti.p@eptl.in
numbers: Contact Number : 6352631766

b. Address 705, Wall Street - I, Opp. Orient Club, Ellis
Bridge, Ahmedabad — 380006, State Gujarat, India

c. Bidder Support 9510813528/7859800609 / 7859800616
(On working days-9 AM to 6 PM)

d. Email Address www.eptl.in

. Website Address https://etender.sbi

14 For further Attend Pre-Bid Meeting at prescribed schedule.

clarifications, if any

15 Defects Liability period| 12 months

16 Liquidated Damages 0.50 % of the Contract value per week subject to maximum of 5%
of contract value.

17 Total security deposit The security deposit for contractors for works shall be
equivalent to the 5% of the Total contract value (excluding
taxes). The security deposit shall be paid by Bank Guarantee/
Demand Draft. EMD shall be paid @ 2% at submission of
tender and ISD 3% (Inclusive of EMD) in advance on
acceptance of contract in next 15 days.

18 Period of 15 days from the date of work order or the date of possession of

Seal and Signature of the Contractor
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Commencement site, whichever is later
19 Submission of Price Online Price Bid based on percentage rate to be filled online
Bid through e-portal website https://etender.sbi
No hard copy submission.
22 Any additional This is a percentage rate contract with tendering based on
Information percentage rate (up to two decimal points)

23 Additional

. If the L1 Bidder has quoted a Discount of more than 15% to the
Performance Deposit

estimated cost of the Purchaser, then an Additional Security

(:‘ffD) /Additional Deposit (ASD) in the form of PBG for the difference of amount
Ge ormtanCZPG between the L1 bidder quoted amount and Discount of 15% of
uarantee ( ) the estimated cost will be deposited by the L1 bidder before
award of contract.
24 Note: - 1. Contractor shall obtain all the clearances from, NBCC,

NDMC, Police and other related authorities.

2. Departmental charges if any shall be reimbursed
separately to the contractor on submission of receipt duly
authorized from the concerned department.

3. The make of materials should be chosen strictly from
the preferred makes as given in the tender

4. Any clarifications sought after opening of the tenders will
not be entertained at any cost

5. Bidder should visit the website till last date of submission
for changes/corrigendum, if any

6. SBI CAPITAL MARKETS LTD reserves the right to cancel
or postpone the tenders at any stage without assigning
any reasons

7. Claims for revision of the Quoted price by any bidder after
the tender will not be entertained.

NOTE:- BIDDER SCORING LESS THAN 70 POINTS OUT OF TOTAL 100 POINTS TOWARDS
TECHNICAL SCORE SHALL NOT BE CONSIDERED FOR FINANCIAL EVALUATION EVEN IF IT
SATISFIES THE TECHNICAL BID CRITERIA. DECISION OF THE OWNER IN THIS REGARD SHALL
BE FINAL AND BINDING.

It may please be noted that unless and otherwise specified / mentioned to be paid over and above the
accepted rates in the tender documents, all the arrangements required to be done for expeditious and
timely completion of the work e.g. water, electricity, temporary constructions & connections, site offices,
arrangement of extra space, obtaining of approvals etc. and also as mentioned in the tender documents
shall be made by the contractor at his own cost, resources & consequences i.e. within quoted / accepted
rates. Nothing extra shall be paid on this account.

Site Conditions :

It's absolutely necessary that bidder/s should visit the site and get himself acquainted with the site
conditions, working hours, various security aspects, other restriction, conditions, permissions to be
followed / complied with / obtained as per Administrative Authority of the Building. The Contractor shall be
bound by the terms, conditions & requirements of the Administrative Authority of the Building. It will be
duty of the contractor to timely obtain various permissions / pass etc. from the Administrative Authorities

of Building NBCC, NDMC etc.
Seal and Signature of the Contractor n
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Mode of Submission of Tender:

Technical bid is to be submitted as per NIT clause no. 9.

The Price Bid in form of online percentage rate bidding shall be filled online.
The technical bids of pre-qualified applicants shall be opened and after that the Price Bids of only those
bidders shall be opened whose Technical Bid is submitted with valid EMD and qualify the requirement.

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next
working day at the same time.

SBI CAPITAL MARKETS LTD has the right to accept / reject any or all tenders without assigning any
reasons.

For E-Tender related queries:

Service Provider: M/s. e-Procurement Technology,
B-705, Wall Street - Il, Opp. Orient Club, Ellis
Bridge, Ahmedabad — 380006, State Gujarat, India
Contact No.-40270506-90, 79-6813 6853 /843 /6835
/ 6840 /6857 /63 /20 / 52

Help Desk: 9510812971, 9904406300, 6352632098, 7859800621
(On working days-9 AM to 6 PM)
Website: www.etender.sbi

For any queries, the bidders may contact Mr. Vivek Khurana (SVP), Telephone: 011- 2341-8492 Email:

vivek khurana@sbicaps.com, SBI CAPITAL MARKETS LTD 4th Floor, Sood Tower (East),, 25, Barakhamba
Road,New Delhi — 110001.

Seal and Signature of the Contractor
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OPEN DOMESTIC TENDER
NOTICE FOR INVITATION FOR BIDS (IFB)
INTERIOR REMODELING/RENOVATION, FURNITURE & FURNISHING, CIVIL WORK INCLUDING
ELECTRICAL, HVAC & FIRE FIGHTING WORKS AT 1-200, 2ND FLOOR WORLD TRADE CENTER
NAUROJI NAGAR NEW DELHI- 110029.

TENDER ID NO. SBICAPS/NDRO/2025-26/01

1.0 INTRODUCTION

SBI CAPITAL MARKETS LTD (SBICAPS) (hereinafter referred as “Purchaser’) SBICAPS Capital
Markets Limited (SBICAPS), one of India’s leading domestic Investment Banks, began its operations in
August 1986 and is a wholly owned subsidiary and investment banking arm of State Bank of India
(SBICAPS), the largest commercial bank in India.

2.0 BRIEF SCOPE

2.1 The Scope of work includes Composite Works for setting up new office at 1-200, 2" floor World Trade
Centre, Nauroji Nagar Delhi-110029.

3.0 DURATION OF CONTRACT/DELIVERY SCHEDULE

3.1 The period of contract shall be for 4 MONTHS from the date of first notification of award from SBI
CAPITAL MARKETS LTD.

4.0 BID VALIDITY AND BIDDING PROCEDURE
4.1 Bid Validity: Bid should be kept valid for 90 (Ninety) days from the date of opening of price bid.

4.2 Bidding Procedure: Bidding will be conducted through “Open Domestic Competitive Bidding
basis” and “Single stage two bid system” Price bid on Percentage basis is adopted for this
tender.

5.0 TENDERING:

(a) The copy of the Technical as well as Price Bid is available on the website during the period specified in
the NIT.

(b) The Contractors are advised not to wait till the last minute to submit their online item rate quote in the
price bid to avoid complications related with internet connectivity, network problems, system crash
down, power failure, etc.

(c) Itis mandatory to all the bidders participating in the price bid to quote their rates on percentage (up
to two decimals) above, below or at par of the estimated cost put to tender.

(d) In case, contractor fails to quote their percentage rates as detailed above, their tender shall be treated
as “Incomplete Tender” and shall be liable for rejection.

(e) BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once
made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the
quoted bid price. In case the L1 Bidder backs out or fails to complete the work as per the rates
quoted, SBI CAPITAL MARKETS LTD shall have the liberty to take action as deemed necessary and
forfeiting their EMD and imposing heavy penalty to contractor to recover the losses occurred to the
SBICAPS.

6.0 DOWNLOADING OF TENDER DOCUMENT

6.1 Tender Document can be downloaded from official SBI CAPITAL MARKETS LTD website
(https://www.sbicaps.com and https://etender.sbi ).

Seal and Signature of the Contractor m
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6.2 Bidders meeting the bid evaluation criteria who intend to submit their bid may download the tender for

submission by the bid due date and time. Bidder shall give an undertaking on his letterhead that the
contents of the bidding document have not been altered or modified. Bid evaluation criteria shall be
applicable for all the bidders.

6.3 Any revision, clarification, addendum, corrigendum, time extension, etc. to this Tender Document will

be hosted on the website mentioned above.

6.4 Disclaimer clause: Bidders are advised to visit SBI CAPITAL MARKETS LTD website regularly for

any updates on the tender. The ignorance to visit the website will not be accepted as a reason for any
gap / missing information like corrigenda, amendments, clarifications etc.

6.5 Bid shall be submitted in two Parts as below:

7.0

PART- 1 Pre qualification documents based on scoring (As per Annexures attached in
Prequalification documents) Prequalified parties second envelop will be opened.

¢ Signed and stamped Undertaking (Annexure-A), Signed & stamped Process Compliance Statement
(Annexure-B), Signed & stamped Annexure | — VII with supporting documents, scanned copy of
EMD to be uploaded online through authorized digital signature. (SUBMIT ONLINE)

e The bidders shall also submit hard copy of Signed and stamped Undertaking (Annexure-A),
Signed & stamped Process Compliance Statement (Annexure-B) & DD/ Bankers’ Cheque of EMD
(Original) to the address as mentioned above on or before due date and time of submission of
tender. (SUBMIT OFFLINE/ HARDCOPY)

Earnest Money Deposit (EMD) — %.15,25,000/- (Rupees Fifteen lakhs Twenty-Five Thousand Only)

PART-2 (Tender Documents/ Technical Bid Documents & Drawings) Technical bid must be
completed with technical details along with all other required documents etc. Signed and
stamped tender Documents containing General Terms and Conditions, Instructions to the
Tenderers, Additional Conditions of contract, Special Conditions of contract and Technical
Specifications, Drawings including 3D etc. (All Pages Signed & Stamped of Tender Documents
& Technical Specifications) (SUBMIT ONLINE).

Following documents need to be SUBMITTED:

a) Integrity Pact, duly executed on plain paper. (ATTACHED SEPRATELY)

b) Signed Tender document, as an acceptance of Terms & Conditions of the tender.

c) Undertaking by the bidder that the tender document downloaded by the bidder from website
has not been modified or tempered in any manner. (ATTACHED SEPRATELY)

Note:- 2" Part of Tender will be opened for those bidders who successfully qualify the Pre-
Qualification

Part-3 (Commercial Bid/ Price Bid) Price Bid -Bill of Quantities.(SUBMIT ONLINE).

TENDER EVALUATION METHODOLOGY

The bidders meeting the above-mentioned Pre-qualification will only be considered for
further evaluation as follows:

1. This is a percentage tendering, bidder to quote (markup/ at par/ discount) percentage
against SBI CAPITAL MARKETS LTD offered estimated cost for the complete scope of
work.

2. Evaluation of price bid for the entire scope of work shall be done on Totality lowest cost
(L1) basis.

3. Bidder’'s quoted discount/mark-up on total value of in “Price Schedule” shall be considered
for evaluation. The quoted discount/mark-up will be uniformly applicable on all SOR items.

4. Split of award: Not applicable. One (01) contractor is required for award.
If more than one bidder quotes the same total quoted price, the following methodology
would be used for tie breaking. Rank would be decided based on the higher markings in

Technical Bid Evaluation.
Seal and Signature of the Contractor n




Part 2 — Tender Documents

8.0 PRE-BID MEETING

8.1

co
N

co
(oM}

The bidder(s) or their designated representatives, who have downloaded the tender document, or to
whom tender document has been issued and intend to bid are invited to attend the pre-bid meeting.
Bidder(s) queries if any, must reach Purchaser office at least one day prior to pre-bid meeting date.
The pre bid meeting can be organized physically. In case of physical meeting, the venue of pre bid
meeting is SBI CAPITAL MARKETS LTD office at 4TH Floor Sood Tower (East), 25, Barakhamba
Road, New Delhi- 110001.

Purchaser will not entertain any queries received after 1800 HRS post one (1) day of pre-bid meeting.

Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder.
Corrigendum / addendum, if any, to the tender document, shall be hosted on the website subsequent
to the pre-bid meeting.

9.0 BID SECURITY

9.1

9.2

9.3

9.4

All bids must be accompanied by a EMD of amount of Rs. 15.25 LACS (FIFTEEN LACS TWENTY
FIVE THOUSAND ONLY)

Bid security/EMD against tender can be submitted either through online mode (NEFT/RTGS)
available in the form of Demand Draft / Banker's Cheque in favour of SBI CAPITAL MARKETS
LTD, payable at Delhi or in the form of Bank Guarantee from any Nationalized/ Scheduled Indian
Bank or by the branch of a reputable international bank located in India, as per proforma attached in
the Tender document. Bid security in the form of Bank Guarantee shall be valid for sixty (60) days
beyond the validity of the bid i.e. 90 days from the opening of price bid.

Bid security/EMD can also be submitted through online transaction directly to SBI CAPITAL
MARKETS LTD account as mentioned below. Bidders opting for this mode of EMD shall be required
to upload the successful transaction details along with their bid under the EMD section of the
website, failure of which may render the bid liable for rejection.

Beneficiary Name : SBI CAPITAL MARKETS LTD

Bank Name State Bank of India
Branch Name Overseas Branch
Bank Account

Number 10972430411

IFSC Code SBICAPSN0004791
Branch Code 04791

Account Type Current

Bidders have to submit original EMD documents to SBI CAPITAL MARKETS LTD along
with tender documents (PART-1).

EMD EXEMPTION- NOT APPLICABLE DUE TO WORK CONTRACT

10.0 GENERAL

10.1
10.2
10.3

10.4
10.5
10.6

10.7

10.8

SBICAPS reserves the right to place the order for part quantity.
SBICAPS reserves the right to split the total scope of work among more than one bidder.

Purchaser (SBI CAPITAL MARKETS LTD) reserves the right to increase or decrease the scope of
work of bidders before or after award of work.

Bids through Fax / E-mail are not acceptable.
Purchaser will not be responsible for cost incurred in preparation and delivery of bids.

SBICAPS reserves the right to reject any or all the bids received at its discretion without
assigning any reason whatsoever.

The Bidder should not be on holiday list/ blacklisted by any Government (Central, State or Local
Governments), PSU, PSU-JV, Government Ministry and/ or other government entities, CGD

Company in India.
Bidders are advised to visit the site before quoting.
Seal and Signature of the Contractor
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Composite Main contractor will be hiring a proper ELECTRICAL & HVAC contractor with minimum
10 years experience in the field and Electrical contractor to have proper Electrical license from Delhi
Govt (Copy to be enclosed with Tender), and also will take prior permission from Architect/ EIC
regarding the same and take their approval before start of work.

Seal and Signature of the Contractor
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ANNEXURE-A

UNDERTAKING

(The bidders are required to print this on their company's letterhead with sign, stamp and submit hard copy &
upload with technical Bid)

Senior Vice President,

SBI Capital Markets Limited,
4th Floor, Sood Tower (East),, 25,
Barakhamba Road,New Delhi — 110001

Dear Sir,

INTERIOR REMODELING/RENOVATION, FURNITURE & FURNISHING, CIVIL WORK INCLUDING
ELECTRICAL, HVAC & FIRE FIGHTING WORKS AT 1-200, 2ND FLOOR WORLD TRADE CENTER
NAUROJI NAGAR NEW DELHI- 110029

* | / We refer to the tender notice issued by you in connection with the captioned work / project.

* | undertake to submit in Hard copy the tender document along with all Terms & Conditions,
Specifications, NIT, Instruction to Tenderers, Price Bids, drawings etc. as uploaded on the site and
subsequent relevant correspondence, annexure corrigendum’s duly signed and stamped by

authorized representative/ signatory on becoming L1. We accept all the terms and

conditions along with the specifications, Drawings, Layouts etc. defined in the tender documents as a
whole as uploaded by the SBICAPS on the site of e-Tendering agency. Our this acceptance shall deemed
to be a valid contract document signed by us till a formal agreement / contract is signed by us with

the SBICAPS.

* I/ We hereby offer to perform, provide, execute, complete and maintain the works in conformity
with the drawings, designs, conditions of contracts, specifications, schedule of quantities etc. relating
to the works.

* I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and all
aspects of the tender documents, subject to above, I/ We do hereby agree, should this tender be
accepted in whole or in part, to:

» Abide by and fulfill all the terms and provisions of the said tender documents annexed here to,
» Complete the works within the period as mentioned in NIT and as per the work program / schedule
as finalized by the Architect & the SBICAPS, in two or three shifts if considered necessary by the

Purchaser / Consultants at no extra cost to the Purchaser.

* | / We have deposited an earnest money as per NIT which, | / We note, will not bear any interest
and can be forfeited by the SBICAPS as per tender conditions etc. and | shall not be allowed to participate

in any of the tender of SBICAPS for a period of 06 months from the date of opening of this tender:
a. If our offer is withdrawn by us within the validity period of acceptance by the Purchaser.

Or
Seal and Signature of the Contractor
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b. If the contract agreement is not executed by us within 15 days from the date of receipt of the
letter of acceptance.
Or
c. If we fail to pay the initial security deposit /ASD / APG as stipulated.
Or
d. If the work is not commenced at site within 15 days from the date of issue of Letter of Acceptance /
work order.

* |/ We understand that the SBICAPS are not bound to accept the lowest or any of the Bids received by

the SBICAPS.

(Signature of Authorized Person of the Firm) (Seal of the Firm)

Name of the Signatory :
Date :
Place :

Seal and Signature of the Contractor
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ANNEXURE - B
PROCESS COMPLIANCE STATEMENT

(The bidders are required to print this on their company's letter head and sign, stamp and upload
with technical Bid)

To,

M/s E-Procurement Technology,

B-705, Wall Street - 1l, Opp. Orient Club,
Ellis bridge, Ahmedabad — 380006,
State Gujarat, India

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE INTERIOR
REMODELING/RENOVATION, FURNITURE & FURNISHING, CIVIL WORK INCLUDING ELECTRICAL,
HVAC & FIRE FIGHTING WORKS AT 1-200, 2nd FLOOR WORLD TRADE CENTER NAUROJI NAGAR NEW
DELHI- 110029.

This has reference to the Terms, conditions etc. for the E-tendering mentioned in the Tender
Documents. This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We have studied and understood the Commercial Terms and the Business Rules governing the E
tendering of E-Tendering Agency and confirm our agreement to them.

3) We also confirm that we have taken the training on the E-tendering Process / Tool and have
understood the functionality of the same thoroughly.

4) We confirm that SBICAPS and M/s. E-Procurement Technology shall not be liable & responsible in any
manner whatsoever for my/our failure to access & bid on the E tendering platform due to loss of
internet connecitivity, electricity failure, virus attack

problems with the PC and / or any other unforeseen circumstances etc. before or during the E-
tendering event.

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.
6) We, hereby confirm that we will honour the Bids placed by us during the E-tendering

process.

With regards.

(Signature of authorized Signatory) (Seal of the Company/Firm)
Name: Date :
Designation:

Address of Company/Organization

Seal and Signature of the Contractor
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FORM OF TENDER

To,
SBI CAPITAL MARKETS LTD

4th Floor, Sood Tower (East),
25 Barakhamba Road,New Delhi — 110001

Dear Sir,

INTERIOR REMODELING/RENOVATION, FURNITURE & FURNISHING WORK INCLUDING
ELECTRICAL, HVAC & FIRE FIGHTING WORKS OF 1-200, 2nd FLOOR AT WORLD TRADE CENTER
NAUROJI NAGAR NEW DELHI-110029.

» |/ We refer to the Notice Inviting Tender issued by you for the captioned work.

* |/ We do hereby offer to perform, provide, execute, complete and maintain the works in
conformity with Bill of Quantities, Drawings, Specification, Design, General and Special
conditions of Contract (SCC), Instruction to tenderers, etc. as contained in the tender documents
for the sum as arrived and filled, at the respective rates quoted by me/us in the Schedule of
Quantities and/or at any other sum and rate subsequently negotiated and accepted / agreed by
the SBI CAPITAL MARKETS LIMITED and me/us.

* |/We have satisfied myself / our self as to the site conditions, examined site and drawings, and all
aspects of tender documents / conditions and are acceptable to us. I/We do hereby agree, should
this tender be accepted in whole or in part, to,

(A) Abide by and fulfill the terms, conditions and provisions of tender documents annexed hereto.
(B) Complete the work within stipulated completion time at no extra cost to the SBICAPS.

* 1/We have already deposited the Earnest Money Amount as per NIT.

* |/We are submitting the Part-1 with other requisite documents at office.

* We confirm that I/We will submit Price Bid as per schedule.

* |/We confirm that I/We are duly authorized to participate in the tendering/bidding and understand
that my / our tender is liable to be rejected if:

i. Atany times it comes to the notice of the SBICAPS that I/We have concealed or / and have given
any wrong information.

ii. The tender is not duly filed and /or signed and / or is incomplete and/or not kept confidential.

iii. The bid contains any condition / alteration / modification and/or any tempering with the
tender documents is done at our end.

iv. Tender submitted after due date and time

All the pages of the tender documents are affixed with the seal/stamp of my/our company and
initialed / signed by the undersigned.

Signature of Tenderer/s Seal /stamp of the
firm/company (Duly authorized for tendering)

Mail Id of tenderer: .........coovveeiiiiii...

Seal and Signature of the Contractor
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E-TENDERING INSTRUCTIONS TO TENDERERS
General

SBICAPS hereby publish the TENDER on e-tendering Portal in Electronic mode

hereinafter referred as “e Tendering” and TENDER will be hereunder called as “e-Tender”.
The e-tender published online through portal (website) consisting of standard tender
conditions, specifications, schedule of quantities, drawings (if any) for above referred work.
Please note that copy of the above e-tender can be downloaded from portal (website) and
should be mandatorily submitted in Online Electronic Mode hereinafter referred as “Online
Offer”. The submission of Online offer duly Encrypted & Digitally signed on above portal
should be in prescribed Electronic Forms (Online) available on portal for respective tender in
Online Parts on or before As per the key Dates mentioned in the Tender Notice in this
document and online portal for above tender.

Instructions
1. Tender Bidding Methodology:
Electronically Bid System — Two Stage

. Broad outline of activities from Contractor prospective:

. Procure a Digital Signing Certificate (DSC)

. Register on the e-Procurement portal

. Create Users and assign roles on the above portal

. View Notice Inviting Tender (NIT) on the above portal

. Download Official Copy of Tender Documents from the above porta

. The contractor has to agree to the terms & conditions mentioned in the tender document
online before proceeding further with filling in the data in the bidding schedules.

7. The contractor can fill in the data online & the same will be automatically redirected to the
Technical or the Price Bid as the case may be.

8. The contractor can also upload any supporting document which he wants to or has been
asked by the Bank official against any particular bidding schedule.

9. All the bidding schedules which have been identified as mandatory by the Bank official
have to be filled in compulsorily. The system will not allow a contractor to make his final
submission till all the mandatory bidding schedules are filled-in by the contractor.

10. The final submission of the response to the tender by the contractor will have to be done
on or before the last date & time of the submission. Once the final submission is made by the
contractor, it is equivalent to dropping the response in the electronic tender box. The
contractor cannot make any change once the same is completed, unless with the permission
of the SBICAPS official, on which he can withdraw his bid. The withdrawal of the bid can only be
done before the last date & submission of the tender.

11 The contractor gets an online receipt (Date, Time & IP Address) on which he has made
the final submission. This receipt will always be available on his respective login-id against
the particular tender

submission of the tender.

12. Attend Online Tender Opening Event (TOE) on the above portal- Opening of
Technical-Part

13 Post-TOE Clarification on the above portal (Optional)— Respond to SBICAPS Post-TOE
queries

14. Attend Online Tender Opening Event (TOE) on the above portal- Opening of
Financial-Part Only for Technical Responsive Contractor)

OB WN-DN

For participating in this tender online, the following instructions are to be read carefully.
These instructions are supplemented with more detailed guidelines on the relevant screens
of the above portal.

3. Digital Certificates

Seal and Signature of the Contractor
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For integrity of data and authenticity/ non-repudiation of electronic records, and to be
complaint with IT Act 2000, it is necessary for each user to have a Digital Certificate(DC) also
referred to as Digital Signature Certificate (DSC), of Class IIl.

4. Registration

To use the Electronic Tender portal, vendors need to register on the portal. Registration of
each organization is to be done by one of its senior persons vis-a-vis Authorized Signatory
who will be the main person coordinating for the e-tendering activities.

5. Bidding related Information for this Tender

The entire bid-submission would be online on the portal. Broad outline of submissions are as
follows:

Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document

+ Submission of digitally signed copy of Tender Documents/ Addenda.
» Technical Bid.
* Online Price Bid.

NOTE: Please note that above e-Tendering system is an automatically time locked system
which will be locked immediately as soon as due date and time is over and will not accept
any offer after that. So, the tenderers are strictly advised to do their process well before the
due date and time to avoid any such instances.

6. Tender Opening Event (TOE)

The e-Procurement portal offers facility for ‘Public Online Tender Opening Event (TOE)'.

Tender Opening Officers as well as authorized representatives of contractor can attend the

Public Online Tender Opening Event (TOE) from their offices. For this purpose,

representatives of contractor duly authorized are to carry a Laptop and Wireless Connectivity

to Internet. Legal requirements for a transparent and secure ‘Public Online Tender Opening

Event (TOE)’ has been implemented on the portal. As soon as a Bid is decrypted with the
corresponding ‘Pass-Phrase’ as submitted online by the contractor himself (during the TOE

itself), salient points of the Bids are simultaneously made available for downloading by all

participating contractor. The portal has a facility of ‘Online Comparison Chart’ which is

dynamically updated as each online bid is opened. The format of the chart is based on inputs provided
by the SBICAPS for each Tender. The information in the Comparison Chart is based on the data
submitted by the Contractor. A detailed Technical and/ or Financial Comparison Chart is provided. The
tender details and comparison statement / chart shall be downloaded by the tender opening

authority and signed by SBICAPS representative and contractor’s representative if present and the
hard copy in duplicate shall be supplied to the tender evaluating authority. The portal has

facility of a detailed report titled ‘Minutes of Online Tender opening Event (TOE)’ covering all
important activities of ‘Online Tender Opening Event (TOE)'. This is available to all

participating contractor for ‘Viewing/ Downloading’.

IMPORTANT NOTE: In case of internet related problem at a contractor’s end, especially
during ‘critical events’ such as — a short period before bid-submission deadline, during online
public tender opening event, during e-auction, it is the contractor’s responsibility to have
backup internet connections. In case there is a problem at the e-procurement/auction
service-provider’s end (in the server, leased line, etc.) due to which all the contractor face a
problem during critical events, and this is brought to the notice of SBICAPS by the contractor in
time, then SBICAPS will promptly reschedule the affected event(s).

Seal and Signature of the Contractor
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7. Minimum Requirements at Contractor end

In order to operate on the electronic tender management system, the user’'s machine is
required to be set up. The machine must have running XP service Pack3 or higher version of
Windows like Vista or Window Also need to install Mozilla Fire fox web browser and latest

Version of Java.

For and behalf of
SBICapital Markets Limited

Seal and Signature of the Contractor
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INSTRUCTIONS TO THE TENDERERS

1.0 _Scope of Work:-

Percentage rate Tenders are invited for and on behalf of SBICAPS Capital Markets Limited for the work of:
“‘INTERIOR REMODELING/RENOVATION, FURNITURE & FURNISHING, CIVIL WORK INCLUDING
ELECTRICAL, HVAC & FIRE FIGHTING WORKS AT 1-200, 2nd FLOOR WORLD TRADE CENTER
NAUROJI NAGAR NEW DELHI- 110029..

2.0 Site and Its Location:-

The proposed work is to be carried out at in a prime upcoming office complex of south Delhi. Super
Built Up Area :30,261 Sq. ft Carpet Area :22,379 Sq. ft at 1-200, 2nd FLOOR WORLD TRADE
CENTER NAUROJI NAGAR NEW DELHI- 110029.

3.0 Tender Documents

The work has to be carried out strictly according to the tender consisting the following documents and the
contractor shall carry out work in a most workman like manner. The contract document for execution of a
work in respect of an item rate essentially constitutes the following:

a. (Part-1)- Pre Qualification Documents with forms, Annexures and EMD in original.
b. (Part-2) - Tender Documents, Technical Specifications, Drawings including 3D etc. (SUBMITTED
ONLINE)

» Notice Inviting Tenders.

» Instructions to tenderers

» General Terms and Conditions

» Articles of Agreement

» Special Conditions Of Contract Related To Green Building Practice
» Safety Code.

» Additional Terms and Conditions.
» Labour Rules & Regulations.

Detail Technical Specification / List of materials as approved by the SBI CAPITAL MARKETS
LIMITED

Tender Drawings

c. (Part-3) - Price Bid (SUBMITTED ONLINE).

d. Corrigenda, Addenda, Clarifications, Correspondence by / with the tenderer prior to awarding of
work.

e. Letter of Acceptance.

The above documents shall be taken as complementary and mutually explanatory to one another.
However, in case of ambiguities or discrepancies, shall take precedence in the order given below :

Price bid

NIT, corrigenda and addenda

Additional Conditions

Detailed Technical Specifications

Drawings

Special Condition of Contract

General Condition of Contract

Instructions to Tenderers

VVVVVVVY

Seal and Signature of the Contractor
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Complete set of tender documents including drawings shall be downloaded from the website shall
include the technical bids, Price Bid and drawings etc. All pages shall be signed and stamped by
authorized signatory. The tender documents are not transferable.

4.0 Site Visit

4.1 The bidder is advised to visit and examine the site of works and its surroundings and obtain for
himself on his own responsibility, all information that may be necessary for preparing of the bid and
entering into contract. site visit shall be at bidder’'s own expenses.

4.2 The bidder or any of its personnel or agents will be granted permission by the Purchaser to enter
upon its premises and land for the purpose of such visits, but only upon the express condition that
the bidder, its personnel, and agents will release and indemnify the Purchaser and its personnel and
agents from and against all liabilities in respect thereof, and will be responsible for death or personal
injury, loss of or damage to property, and any loss, damage, costs, and expenses incurred as a
result of the inspection.

5.0 Earnest Money

5.1 Pursuant to the provisions of IFB and ITB, the Bidder shall furnish, as part of its bid, a bid security in
the amount specified in the Tender.

5.2 The bid security is required to protect the Purchaser against the risk of Bidder’s conduct, which would
warrant the security’s forfeiture.

5.3 Non-submission of EMD (in form of BG, DD, Banker Cheque in physical form) to purchaser’s office as
mentioned in IFB may render the bid liable for rejection.

5.4 Original Bid Security in the form of BG/ DD/Banker’s Cheque shall be submitted in a sealed envelope
clearly super scribing “Bid Security — Original” along with the name and address of bidder, tender
subject, tender document number and shall be addressed to the address given in Section-IFB. If the
envelope is not sealed and marked as above, the Purchaser will assume no responsibility for the
misplacement of the EMD and its consequential rejection.

5.5 Any bid not secured in accordance with IFB and ITB Clauses may be treated as non-responsive and
rejected.

5.6 Earnest Money Deposit (EMD) so paid will be refunded to the unsuccessful bidders after the award of
work. For bidders who have submitted their EMD through any of the e-payment mode, refund of the
EMD amount shall be made to the account.

5.7 The successful Bidder’s bid security will be discharged upon such Bidder accepting the award and
furnishing the performance security against Contract/Order.

5.8 The bid security may be forfeited if
5.8.1 The bidder withdraws the bid within its validity.
5.8.2 The bidder revised / modified their bids suo moto affecting the bid requirement
5.8.3 The bidder does not accept the LOA/PO/Contract
5.8.4 Execution of job has not started as per timelines defined in tender document.

If it is established that bidder has indulged in corrupt and fraudulent practice or have submitted forged
documents the bid security shall be forfeited in addition to other action like putting the vendor on holiday
after following the due process.

6.0 Initial Security Deposit :

The successful tenderer will have to submit a sum equivalent to 3% of contract value less EMD by means
of DD drawn in favour of SBI CAPITAL MARKETS LTD payable at New Delhi within a period of 15 days

of acceptance of tender.
Seal and Signature of the Contractor
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7.0 Security Deposit

The security deposit for contractors for works shall be equivalent to the 5% of the Total contract value
(excluding taxes). The security deposit shall be paid by Bank Guarantee/ Demand Draft. EMD shall be
paid @ 2% at submission of tender and ISD 3% (Including EMD) in advance on acceptance of contract in
next 15 days AS Security Deposit.

Total security deposit shall be 5% of contract value.
50% of the total security shall be paid to the contractors on the basis of architect’s certifying the virtual

completion. The balance 50% would be paid to the contractors after the defects liability period as
specified in the contract.

No interest shall be paid on the amount retained by the SBICAPS as Security Deposit.

8.0 Additional Security Deposit:-

If the L1 Bidder has quoted a Discount of more than 15% to the estimated cost of the Purchaser, then an
Additional Security Deposit (ASD) in the form of PBG for the difference of amount between the L1 bidder
quoted amount and Discount of 15% of the estimated cost will be deposited by the L1 bidder before
award of contract.

9.0 Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions
of contract within 15 days from the receipt of intimation of acceptance of his tender by the SBI CAPITAL
MARKETS LIMITED. However, the written acceptance of the tender by the SBICAPS will constitute a
binding agreement between the SBICAPS and successful tenderer whether such formal agreement is
subsequently entered into or not. In case the successful tenderer is not able to sign the contract
documents within the specified time in that case his EMD and other security amount, if any, is liable to be
forfeited by the SBI CAPS.

10.0 Completion Period

The time period allowed for completion of the project shall be 4 months from the date of commencement
which is to be reckoned from handing over site or 15 days from the date of placing Letter of Acceptance /
work order whichever is later.

11.0Validity of Tender

Validity of quotation shall remain valid for acceptance for a period of 90 days from opening of the price
bid.

12.0 Liguidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value.

13.0General Instructions

The intending contractor must read the terms and conditions of tender document carefully. He should
only submit his bid if he considers himself eligible and he is in possession of all the documents required.

The bid document consisting of plans, specifications, the schedule of quantities of various types of items
to be executed and the set of terms and conditions of the contract to be complied with and other
necessary documents can be seen and downloaded from website https://www.sbicaps.com &
https://etender.sbi free of cost.

Seal and Signature of the Contractor
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ARTICLES OF AGREEMENT- SAMPLE
(ON NON JUDICIAL STAMP PAPER OF SUITABLE DENOMINATION)

(This draft agreement is indicative only and may be redrafted before entering into a contract)

ARTICLES OF AGREEMENT MADE ON THIS DAY ......c.ccocve.... Between M/s. SBI Capital Markets
Limited a body corporate constituted under the companies Act, 1956 and having its office at Sood Tower,
(East), 4th Floor, Plot-25, Barakhamba Road, New Delhi — 110001 (hereinafter called "THE
PURCHASER ") of the one part and M/S...oi Registered under
Companies Act, 1956 and having its office at (hereinafter called "THE CONTRACTOR") of the other part.

WHEREAS "THE PURCHASER " desires to engage one contracting agency for (as described under scope of
works hereto) to be carried out their " INTERIOR REMODELING/RENOVATION, FURNITURE &
FURNISHING, CIVIL WORK INCLUDING ELECTRICAL, HVAC & FIRE FIGHTING WORKS AT 1-200, 2nd
FLOOR WORLD TRADE CENTER NAUROJI NAGAR NEW DELHI- 110029.. As per the Architectural and
structural detailed drawings, plans, sections, elevations etc. respectively prepared by their Architect, M/s THE
GRID, New Delhi on the basis of above.

The term "Architect" and “Project Management Consultant” (APMCF / PMC) in the said conditions shall
mean the said M/s THE GRID, E-326, Greater Kailash-2, New Delhi-110048, and shall include their
legal representatives and assignees or in the event of his/their death or ceasing to be the Architect, such other
person as shall be nominated for that purpose by the Purchaser , not being a person to whom the Contractor
shall object for reasons considered to be sufficient by the Arbitrator, mentioned in the said conditions provided
always that no person subsequently appointed to be entitled to disregard or overrule any previous decisions or
approvals or directions given or expressed by the Architect for the time being.

In response to the tenders invited by PURCHASER / PMC, the CONTRACTOR has inspected the site and
surroundings of the works specified in the tender documents and have before accepting the Contract, satisfied
themselves by careful examination about the nature of the work and nature of the site and local conditions,
quantities nature and magnitude of work, the availability of labour and material necessary for the execution of
work, the means of access to work site, the supply of power and water thereto and the accommodation they
may require and have made local and independent enquiries and obtained complete information as to the
matters and things referred to, or implied in the Contract or having any connection therewith and have
considered the nature and extent of all probable and possible situations, delays, hindrances, or interferences
to or with the execution and completion of work to be carried out under the Contract being awarded hereunder
and have examined and considered all other matters, conditions, and things and probable and possible
contingencies thereto affecting the execution and completion of work and which might have influenced them
in accepting the Contract.

The following documents annexed hereto and marked as Annexure as per numbers given against each of
these documents, shall form the integral part of this Agreement as if these were fully incorporated herein and
this Agreement together with all its Annexures are hereinafter referred to as the CONTRACT:

Part-1 PQ documents along with all annexures and EMD in Original.
Part-2 (i) Tender bid which includes:
¢ Notice Inviting Tender (NIT)

¢ Instructions to tenderers. Form of Offer Appendix to NIT.Brief
description of work

e Special Notes & conditions to the contract

e General Conditions of Contract

e Special Conditions of Contract & Appendix, if any Contractors Labour rules and Regulations
e Performa and Annexures Preamble

(i) Bill of quantities for all works i.e. INTERIOR REMODELING/RENOVATION, FURNITURE &
FURNISHING, CIVIL WORK INCLUDING ELECTRICAL, HVAC & FIRE FIGHTING

Seal and Signature of the Contractor
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(i) Detailed Technical Specifications for civil, Interior and electrical, Hvac works which also includes
list of approved make agencies.

(iv) 3D & Tender Drawings
e Correspondence exchanged prior to letter of intent and awarding the work order

e The Letter of Intent / work order issueddated ...................c......

Part-2 Price Bid

The PURCHASER has accepted the offer of the Contractor and the Contractor has agreed to execute the
said Works, subject to the terms and conditions contained herein and those contained in Annexure referred
herein, for the provision and the execution of the works mentioned in the CONTRACT at an
amount of Rs.(Rupees ..............cooiiiiiiiiiiiiinnn.. Only) plus GST.

Contractor shall not claim any other escalation in contract rate for rise in prices of materials/ labour etc. during
the completion of work and shall complete the work at contracted rate which shall be valid for project period 4
Months from the date of commencement of work. In case of extension in the time period for execution of the
contract beyond Project period 4 Months, for the reasons of delay attributed to the Contractor, the PVA clause
will not be admissible for extended period and the Architect's decision in this respect shall be final and binding
on the Contractor.

The CONTRACTOR shall provide, execute and complete all the works mentioned in the CONTRACT and
shall do and perform all other acts and things mentioned or described in the CONTRACT or which are to be
implied there from or may be reasonably necessary for the completion of the said works and the times and in
the manner and subject to the terms and conditions or stipulations mentioned in the CONTRACT.

It has been understood by the parties hereto that the PURCHASER will have right to make reasonable
changes in the drawings and designs during the progress of the construction works without prejudice to the
CONTRACT. Notwithstanding anything to the contrary contained in any of the Annexure hereto the
CONTRACTOR will commence the work on or before ................... and will complete the same on or before
and the time shall be the essence of the CONTRACT. In consideration of the due provision, execution and
completion of all the works, in terms of the CONTRACT the PURCHASER does hereby agree with the
CONTRACTOR that the PURCHASER will pay to the CONTRACTOR the respective amounts for the work
actually done by them and approved by the PURCHASER . Such Payments shall be made at such time and
in such a manner as provided for in the CONTRACT.

The CONTRACTOR do hereby agree to pay such sums as may be due to the PURCHASER for the service
rendered or material supplied by the PURCHASER to the CONTRACTOR as set out in the CONTRACT.

The Contractor do hereby agree that the amount of liquidated damages specified in conditions of contract/
special conditions of contract represents a genuine and fair estimate of the loss likely to be suffered by the
PURCHASER in the event of the works not being completed in time.

It is specifically and distinctly understood and agreed between the PURCHASER and the CONTRACTOR
that the CONTRACTOR shall have no right, title or interest in the site made available by the PURCHASER for
the execution of the works or in the building, structures or works executed on the said site by the
CONTRACTOR in the goods articles, materials etc. brought on the said site (unless the same specifically
belongs to the CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any lien or charge
whatsoever for unpaid bills and it will not be entitled to assume or retain possession or control of the site or
structure and the PURCHASER shall have an absolute and unfettered right to take full possession of the site
and to remove the CONTRACTOR, their servants, agents and materials belonging to the CONTRACTOR lying
in the site.

The CONTRACTOR shall be allowed to enter upon the site for execution of the works only for the purpose of
executing the contract work and shall not have any claim, right, title or interest in the site or the structures
erected thereon and shall not enter upon at any time without assigning any reason.

Seal and Signature of the Contractor
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The materials including sand, gravel, stone, loose earth, rock etc. dug up or excavated from the said site shall,
unless otherwise expressly agreed under the CONTRACT, exclusively belong to the Purchaser and the
CONTRACTOR shall have no right or claim over the same and such excavation and materials shall be
disposed of as per the instructions of the PURCHASER .

The dispute or difference if any, relating to this agreement or any document appended hereto shall be settled
by arbitration under the provisions of Indian Arbitration & Conciliation Act, 1996 or any rules and regulations
framed there under within the jurisdiction of Delhi and the place of arbitration shall be the city of Delhi and the
arbitration will be conducted in English language.

The parties agree to submit themselves to the jurisdiction of courts at Delhi.

IN WITNESS WHERE OF the parties have executed these presents on the day and the year first above
written.

SBI CAPITAL MARKETS LTD Contractor

Senior Vice President and Head, M/s
New Delhi Regional Office

Name :- Name :-
Designation:- Designation:-
Date:- Date:-
WITNESS:- (1)

(2)
Place:
Date:

Seal and Signature of the Contractor
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SPECIAL CONDITIONS OF CONTRACT (SCC)

Name of Work: INTERIOR REMODELING/RENOVATION, FURNITURE & FURNISHING, CIVIL WORK
INCLUDING ELECTRICAL, HVAC & FIRE FIGHTING WORKS AT 1-200, 2nd FLOOR WORLD TRADE
CENTER NAUROJI NAGAR NEW DELHI- 110029..

PURCHASER : M/s SBI Capital Markets Limited

1.0 General:

1.1
1.2
1.3

1.4
1.5
1.6

1.7

1.8
1.9

SBI CAPITAL MARKETS LTD reserves the right to place the order for part quantity.
SBICAPS reserves the right to split the total scope of work among more than one bidder.

Purchaser (SBI CAPITAL MARKETS LTD) reserves the right to increase or decrease the scope of
work of bidders before or after award of work.

Bids through Fax / E-mail are not acceptable.
Purchaser will not be responsible for cost incurred in preparation and delivery of bids.

SBICAPS reserves the right to reject any or all the bids received at its discretion without assigning
any reason whatsoever.

The Bidder should not be on holiday list/ blacklisted by any Government (Central, State or Local
Governments), PSU, PSU-JV, Government Ministry and/ or other government entities, CGD Company
in India.

Bidders are advised to visit the site before quoting.

Composite Main contractor will be hiring a proper ELECTRICAL & HVAC contractor with minimum 10
years’ experience in the field and Electrical contractor to have proper Electrical license from Delhi
Govt (Copy to be enclosed with Tender), and also will take prior permission from Architect/ EIC
regarding the same and take their approval before start of work.

Before tendering, Contractor shall visit the site and assess the manner in which he is able to arrange
the accommodation facilities for labors. If as per local Municipal regulations or if space is not available
at site, huts for labourers are not to be erected at the site of work, the contractor shall be required to
provide such accommodation at a place outside the site or outside as is acceptable to the local body
at his own cost, resources & consequences. Nothing extra shall be paid on this account. The
Engineer-in-Charge shall in no way be responsible for any delay on this account and no claim,
whatsoever, on this account shall be entertained.

2.0 Commencement of Work and Provision of Extra Space

)

ii)

iv)

Immediately on issue of Letter of Intent / work order, the Purchaser shall ensure that the Architects
or the PMC concerned as the case may be are issuing necessary detailed instructions to the
contractor to commence the work forthwith.

The date of commencement of the work shall ordinarily be taken as the 15th day after, the date of
issue of Letter of Intent / work order or the date of handing over the site whichever is later.

Before start of the work and after clearing / cleaning of the site, the spot levels of the site shall be
taken jointly by the contractor and the PMC under the supervision at 3 meter intervals or at closer
intervals as required and plotted on tracing sheets as well as in soft AutoCAD & PDF format. The
contractor shall carry out all surveying works of the site viz levelling, transfer & setting up benchmarks
at site, in coordination / jointly with PMC Engineer and submit the details to Architect / PMC. The
levels and drawings shall be signed by the contractor or his authorized representative and the PMC
and copy of such drawings shall be sent to the Purchaser and the Architects for record by the
contractor at his own cost & within quoted / accepted rates. No extra payment shall be made to the
contractor for this work.

The PMC shall ascertain & verify that all the clearances are obtained from the local authorities for

commencing the work.
Seal and Signature of the Contractor
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v) The layout of the buildings shall be marked by the contractors at site with reference to the approved
plans and shall be got cleared from the PMC and Architect before taking up the construction work. In
case of any discrepancies, the same shall be brought to the notice of the Architects for corrective
action. In such cases, work shall be allowed to be taken up only when the layout is cleared by the
PMC and the Architect.

vi) The Contractor shall arrange for the additional / extra open / covered space away from the site, if
required for storing / stacking the materials, plants , machinery etc. at his own cost & within the quoted
/ accepted rates.

Observance of Contract Labour Act 1970

The Contractor shall be responsible to register himself and obtain a certificate under the Contract Labor
(Regulation and Abolition) ACT, 1970 and rules there under, if required and he must comply with and
carry out all the provisions and obligations under the said Act and Rules and furnish all information to the
Admin Officer as may be required by the Act/Rules and shall indemnify the SBI CAPITAL MARKETS
LIMITED against any penalties/claims for any default on his part. A copy of the certificate shall be
furnished to the SBICAPS.

There shall be no Purchaser -employee relationship between the SBICAPS and the personal/labor
engaged by the Contractor. The persons engaged by the Contractor shall not have any claim for
employment or absorption in the SBICAPS in whatsoever and howsoever/manner or in any connection
therewith against the SBICAPS now or at a future date. The persons engaged by the Contractor shall be
the employee of the contractor only and not of the SBICAPS.

The Contractor shall indemnify and keep indemnified the SBICAPS against all losses and claims,
damages or compensation for breach of any provisions of the Payment of Wages Act, 1936, Minimum
Wages Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970 and any other Labour laws/
statutory laws statute in force in this regard.

Program charts and Progress Report:

a) Within a 15 (fifteen) days time after the acceptance of his Tender, the Contractor shall submit to the
Project Management Consultant for his approval and/ or information a BAR Chart / PERT chart in the
well stated manner and as the software output from the Primavera / MS project. Project Management
tool / S-curve etc. shall be provided by the contractor as desired by the SBICAPS. The inputs of the
software can be embedded to fulfil the requirements as given in the format in the annexures and
these requirements might be updated from time to time by the engineer-in-charge.

b) Contractor shall also showing the order of procurement and method in which he proposes to carry out
the works, a general description of the arrangements and methods which he proposes to adopt for the
execution of the Works, the Constructional Plant and Temporary Works which he intends to supply,
use or construct as the case may be, the scheduling of samples, Shop Drawings and approvals from
concerned authorities as required under the contract to the PMC/Purchaser .

c) If the actual progress of the works does not conform to the approved chart, the Contractor shall be
required to submit a revised program and implement the same for the completion of the works within
the stipulated time for completion.

d) Update the Master Schedule, Monthly progress schedule from time to time which shall be displayed
to mitigate problems during site Meetings on the spot as required. The detailed working schedules of
all activities of project, including realistic activity sequences and durations, processing of the shop-
drawings, preparation of draft minutes of meeting to be finalized by PMC/ SBICAPS, Fabrication
activities, identifying bottlenecks can be showcased to PMC and suggestions given for incorporating

remedial measures to make up lost time.
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List of personnel |. Authorized representative Il. Technical & non-technical staff Ill. Skilled & unskilled
labours V. Security staff, deployed at site for on schedule completion of this contract.

f) This program shall be submitted by the contractor in consultation with Architect/PMC to the purchaser.

g)

The submission to and approval by the Project Management Consultant of such programs shall not
relieve the Contractor of any of his duties or responsibilities under the contract.

The monthly progress chart as given in annexure indicating there in the program and progress
achieved both physical and financial with reasons for short fall, if any, shall be sent by the Site
Engineer/PMC to the SBICAPS before 10th of the following month.

5.0 Co-ordination and Monitoring:

vi)

It is the prime responsibility of the architects and PMC to ensure that execution of the work progresses
smoothly in accordance with the program and in proper co-ordination among different agencies.

The Architects and PMC shall keep a close watch on the progress of work, the resources position etc.
and take suitable timely remedial measures to sort out the bottlenecks in consultation with the
concerned Engineers of the SBI CAPITAL MARKETS LIMITED.

Site meetings shall be held at periodical intervals at least once in 15days or at closer intervals where
Architect, PMC, Site Engineer, and the representatives of various agencies who are involved in the
project shall attend and review the progress of work and sort out hindrances, if any.

Concerned Project Engineers shall attend site meetings as often as possible in the interest of
expeditious progress of the work. Minutes of the site meetings shall be prepared by the
Architects/PMC and furnished to the concerned Department and others concerned immediately after
holding of such meeting.

In terms of the contract provisions, the contractors are required to submit progress photographs (in
triplicate) at the beginning of each month. The photographs shall be so taken in such a manner so as
to give a fair idea of progress of construction and the date of photographs taken shall be written on the
reverse.

As a faster means of coordination and monitoring, the use of advanced technology may be used.

6.0 Testing of materials and approval:

7.0

To ensure use of quality materials and to exercise proper quality control on the works, certain tests are to
be undertaken regularly by the contractor during the progress of the work as per the provisions of the
contract. Some of the important tests that are to be carried out on the construction materials are such as
water, steel, bricks, cement, tiles, timber, particle boards, aggregates, pipes, fittings, concrete,
wires/cables, M.S. sheets, conduits, earth pits and these shall be conducted as per the relevant BIS
specifications/agreement at the Government approved Technical Institutes/Laboratories. Report on these
tests shall be forwarded to the Architects/PMC who shall duly certify the results thereof are in order and
the materials may be used in the work. If the results do not conform to the relative BIS, the architects
shall take immediate appropriate action as per the terms of contract.

Results of all concrete cube tests shall be recorded in a Register of Cube Tests maintained at site in a
register and signature of the contractors and Site Engineer/PMC be obtained.

Under the terms of contract, the contractors are required to submit samples of various materials, items,
fittings etc. for the approval of the SBICAPS and architect. For this purpose,special site meetings
shall be arranged in the initial stage of project execution. As far as possible, the materials of brand
names, if any, given in the contract shall only be selected.

Quality Assurance- Quality Assurance plan is to be maintained by the contractor to ensure a

progressively improved and uniform quality of the finished work. The plan shall indicate all the required
tests to be done during the construction stage, all the relevant applicable codes, specifications as well
as acceptable criteria for each of the relevant items of work, materials. The contractor is to submit *
Methods Statement” for the Quality Assurance for the elaborate construction procedure, the
specifications of the materials involved their testing and acceptance criteria, equipment’s to be used
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precautions to be taken for all activities, for approval of the Purchaser . All these have to be
checked/tested periodically at the required intervals by the contractor in the presence of the authorized
persons of the Purchaser and reports shall have to be signed by the authorized persons of the
Purchaser . Copies of all such reports at various stages shall be appended with each running account
bill as well as the final bill failing to which no payment shall be released to the contractor. The contractor
to set up an independent quality assurance set up providing adequate covered space, qualified expert
technicians, equipment and consumables at the site assuring maintenance of quality.

All field tests to be carried out as per 1S-456: 2000 or as per field quality plan duly approved by the
Engineer-in-charge.

7.1 Measurement Sheets and Recording of measurements:

i) The Measurement Sheets (called MS hereinafter) is the initial record of works accounts and is the
basis of all accounts of quantities of work done by the contractors or by labourers employed
departmentally or materials received. The payment for all works done and for all materials received
through a contract shall be made on the basis of detailed measurements recorded in MS. MS shall
be maintained very carefully and accurately as these may have to be required for all billing purposes
and shall be produced as evidence in a Court of Law as and when required.

ii) The site engineer/PMC shall take joint measurements of the work as it progresses and record them
directly in the MS.

iii) It shall be ensured that the method of measurements is in accordance with the mode of
measurement given in the contract. Any point of disagreement/dispute with the contractor pertaining
to mode of measurements shall be promptly referred to the Concerned Authorities of the SBI
CAPITAL MARKETS LIMITED for final decision.

iv) Extra/deviated items, as claimed by the contractor, shall not be recorded in MS until they are
approved by the SBICAPS.

v) The MS shall not be left under the custody of the contractor at any time. The contractor or his
representative may be permitted by the PMC to see it in his presence or make a copy of his own.

vi) The measurement shall be authenticated / signed at the end of each session of measurement of the
day's work, as the case may be, by both the parties i.e. PMC and the contractor’s authorized
representative.

vii) The contractor shall give due notice to the SBICAPS whenever any work is to be buried in the floor,
concrete or in the bodies of walls or otherwise, becoming inaccessible later on, in order that the
work may be inspected and correct dimension taken before such burial, in default whereof, the same
at the opinion of the SBICAPS, be either opened up for measurement at the contractor’'s expenses
or no payment may be made for such material, should any dispute or difference arise after the
execution of any work as to measurements etc. or other matters which cannot be conveniently tested
or checked. The notes of the PMC shall be accepted as correct and binding on the contractor.

viii) The work shall be measured in the same sequence as constructed.

ix) Measurements should start at the left hand rear corner of the building. The record of measurement
of work should be so methodical that after the perusal of a few pages only, any one should be able
to follow the measurement procedure of recording entries.

x) Checking of measurements shall be as under. It shall not be perfunctory and should reveal errors,
accidental or deliberate, by the staff. It should also serve as a process of instructions to junior staff.

e The initial record of measurements will be done by the PMC along with contractor’s authorized
representatives mentioned in Para ii under this clause.

e The Site Engineer should also certify along with the Architect wherever applicable, particularly
where there is no separate supervision agency in the MB that (a) the work has been executed as
per specification and approved drawings, (b) no labour complaint is received so far against the
contractor, (c) no water and electricity is drawn from the SBICAPS by the contractor for his use,
(d) the amount withheld against part rate payment is sufficient.

All measurements should be recorded neatly and directly in the MS at the site of work. The recording of
measurements elsewhere and copying them into MS is forbidden. The entries should be made with ball pen/ink
pen. No entry should be erased/over written. If a mistake is made, it should be corrected by crossing at the
incorrect words or figures and inserting the correction. The correction thus made shall be properly attested. The
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persons recording the measurements should sign in all pages. Any page or space left blank inadvertently
should be cancelled by diagonal lines; the cancellation should be attested and dated. When any measurements
are cancelled or disallowed, they must be endorsed by the dated initials of the officer ordering the cancellation
or by a reference to his written order initiated by the engineer who recorded the measurements. The reasons for
cancellation are also recorded.

The details of major works along with its details in case of electrical works like Make, Sr. No, details of length of
cables measured etc and same in case of civil like Grid, Column/Beam number etc. also should be recorded for
future references. MB should be sent only by registered post or by special messenger.

The following items of work which, owing to their situation, cannot subsequently be checked are known as
hidden items.

1) All works below ground level such as concrete, masonry, steel work etc. in foundation.

2) Fabricated steel work in columns, beams etc. which are encased either in masonry or concrete.

3) Frame work of false ceiling, partition, wall paneling.

4) Water proofing treatment.

5) Lines of pipes buried in floor or wall or ceiling in internal sanitary, water supply or drainage installation. The
levels of the plot shall be recorded in the MS. The Site Engineer/PMC are responsible for safe custody of
the MS.

8.0 Certification of Bills and Payment:

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant to the
contractor within 10 working days from the date of certificate to the payment from PURCHASER from time
to time subject to satisfaction of the SBICAPS. The PURCHASER shall recover the statutory recoveries and
other dues including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect/Consultant during the progress of works or
completion shall not have effect as certificate of satisfaction or relieve the contractor from his liability under
clause.

The Architect/Consultant shall have power to withhold the certificate if the work or any part thereof is not
carried out to their satisfaction.

The Architect/Consultant may by any certificate make any corrections required in previous certificate.

The PURCHASER shall modify the certificate of payment as issued by the Architect/Consultant from time to
time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and properly recorded in the
Measurement sheets.

The contractor shall not submit interim bills when the approximate value of work done by him is less than Rs
1 Crore and the minimum interval between two such bills shall be one month.

The final bill may be submitted by contractor within a period of one month from the date of virtual completion
and Architect/Consultant shall issue the certificate of payment within a period of two months. The
PURCHASER shall pay the amount within a period of three months from the date of issue of certificate
provided there is no dispute in respect of rates and quantities and subject to satisfaction of the Purchaser
SBICAPS.

The contractor shall submit the interim bills in the prescribed format with all details.

Normally the agreement stipulates the value of works for interim bills. When the gross payment due to the

contractor against work done including secured advance against the value of materials collected at site

exceeds the amount of interim amount of bill specified in the tender, the contractor is entitled to submit a bill

as explained below:

i) The contractor shall prepare the bill (Refer Annexure 10.06) in triplicate on the basis of the item wise
abstract of the total measured quantities as recorded in the MS. The tender items shall be serially
reproduced in the bill. The extra or variation items which have been approved shall only be included in
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the bill. Such extra items shall be shown in the bill in separate sub-head along with references for
approvals. The bills in ftriplicate shall be submitted to the SBI CAPITAL MARKETS LIMITED’s Site
Engineer/PMC.
i) The Site Engineer/PMC on receipt of the bill in triplicate from the contractors shall verify the following:
a) The bill of quantities is as per the measurements recorded in the MS.
b) The rates for different items are as per accepted tender/quotation and/or the approved rates for
variation.

c) The part rates are commensurate with the actual stage of work done and reasons for allowing part
rates are briefly mentioned.

d) Deductions/rebate on account of retention money, or any item of work have correctly been shown in
the bill.

e) Proper insurance cover as provided for in the contract and for proper value has been taken by the
contractor.

f) Test certificates for the materials used, concrete etc. required as per the contract have been
enclosed.

i) The bill after due verification as above and after incorporating necessary corrections shall be sent in
triplicate to the Architect/PMC for certification, who will also give a statement for the following :
a) Statement giving reasons for excessive variations i.e. above 20% in the quantities as compared to
the tender quantities.
b) Statements showing the theoretical and actual consumption of cement and steel.

iv) The bill shall be thoroughly scrutinized and checked by the architects and sent to the SBICAPS along
with a certificate of payment in duplicate as per Annexure 10.07. The architects shall satisfy about
compliance of all requirements as per the terms of contract.

Necessary test check measurements shall be done by the Engineer.

v) Where tender provides for adhoc payment of R.A. bills, adhoc payment shall be made by the SBICAPS

after due certification by the Architects after observing the following formalities:

a) A certificate for adhoc payment representing the percentage mentioned in the contract of the net
amount payable shall be obtained from the architects.

b) The Purchaser / PMC shall exercise a preliminary check on the bill including recovery statement for
any materials supplied, and all other recoveries to be effected from the bill as per agreement.

c) It shall be ensured that the payment of bills including adhoc payments are made within the time
stipulated in the contract.

vi) The bill along with measurement books duly certified by the architects received by the Purchaser shall
be processed for payment on priority basis:

a) The Concerned Engineer shall carry out arithmetical check of the bill in addition to complete
verification of all relevant facts in regard to both tendered and non-tendered items, rates, advances,
recoveries, rebates, insurance cover, and validity of Bank Guarantees etc. After satisfying himself
about the correctness of the bill, he has to prepare Memorandum of payment.

b) He shall also ensure that (1) only approved extra/variation items are considered in the bill, (2)
necessary certificates are recorded and (3) necessary test check measurements are done by the
architects and SBICAPS’s Engineer.

c) The payment shall thereafter be released after taking into account the adhoc payment made, if any.
After the bill is passed for payment, the contractor shall be advised of the details like gross amount
of the bills paid so far, gross amount of particular bill passed along with details of recoveries.

d) While passing a bill for payment, if the gross amount of the bill exceeds the sanctioned cost
including the contingencies, the payment shall be restricted to the sanctioned amount and after
obtaining the additional sanction from the earlier sanctioned authority the balance amount may be
released.

vii) In terms of the relevant provision of the Income Tax Act 1961, all payments made against the bills shall
be subject to the recovery of income Tax and surcharge as specified by the |.T. Department. The
amount so deducted shall be credited to the Government account and a certificate of deductions shall
be given to the contractor. All statutory recoveries including labour cess etc. are affected from the gross
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values of the bill.

The Architect shall ensure that the final bills are obtained from the contractors as early as possible
after the virtual completion certificate with a view to settle the bill within the stipulated period of
three months/contractual conditions.

While scrutinizing the final bill, the following checks shall be exercised:

a)
b)

That the architects have issued the virtual completion certificate for the work.

That extension of time, if any, beyond scheduled date of completion has been granted by the
competent authority.

That where the invocation of Liquidity damages clause has been decided upon, the recovery of
liquidated damages has been affected.

That the contractors have submitted the necessary guarantees/undertakings/test certificates as
required in terms of contract.

That all advances including mobilization advance, if any are recovered in full. The interest
component as applicable shall also be recovered.

That there are no outstanding recoveries against the contractors on account of water, electricity,
telephone charges or damages to fittings/fixtures or any other account as specifically provided for in
the agreement.

That all receipt for refundable deposits, if any, paid by the contractors on behalf of the SBICAPS,
have been submitted by the contractor to the SBICAPS, so that the SBICAPS may pursue with the
concerned authorities, for obtaining refund of the same.

That the required check measurements have been carried out in the MS and the fact recorded in
the MB.

That the contractors have been given a certificate to the effect that “Accepted in full and final
settlement of all claims”.

Income Tax, Sales tax on works contract, Labour cess or any other tax as per terms of contract are
recovered as per the statutory regulations.

That the total cost of work is within the sanction, If not, revised sanction has to be obtained before
releasing the payment to the contractor.

Two sets of executed plans.

9.0 TERMS OF PAYMENT:

RUNNING/FINAL BILL PAYMENT PROCEDURE

(A) PAYMENT OF RUNNING BILL: 1 bill per month

(B)
(i)

90% of SOR shall be paid after execution of works & balance 10 % shall be paid along with Final
Bill on site clearance and handing over of works complete in all respect as certified by Engineer
In Charge in the RA bill.

The contractor shall submit computerized bill in three copies along with joint measurements and all
supporting documents. Contractor shall submit the soft copy containing the details of the bill with their
supporting documents for the checking of the E.I.C. The contractor shall inform the EIC or his
representative well in advance for recording the joint measurement and shall submit the bills after joint
measurement.

PAYMENT OF FINAL BILL:

Contractor must submit his final bill within sixty days of completion of the work and payment of the final
bill shall be made to the contractor within 60 days of the submission of the final bill based on the joint
measurement with EIC/AC or his authorized representative along with all requisite documents
including "No Claim Certificate" & all obligations under the contract, site clearance, certificate, as

built drawings etc.
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No Claim Certificate: The contractor shall submit final bill along with No Claim Certificate. No Claim
Certificate shall be on the contractor’s letter head and indemnity Bond in prescribed Performa in the
contract on non- judicial stamp paper of Rs. 100/- duly notorized from Notary public indemnifying
SBICAPS from all liabilities w.r.t persons engaged by the contractor regarding payment of wages,
PF/ESI contribution, insurance & other liabilities The final bill shall be processed only on submission
of No Claim Certificate, otherwise final bill will be paid only after one year of submission of the same,
as per SBICAPS records

10.0 Variations/extra items of work:

11.0

12.0

i) The detailed estimates have been prepared based on approved plans and drawings so that variations
during execution of work are kept to the minimum. However, if some change has to be made, the

same may be done with the approval of competent authorities.

Deviations in the agreement would normally comprise of:-

a) New items of works i.e. items completely new and in addition to the items of contract. These are
known as extra or additional items.

b) Substituted items i.e. items which substitute the existing one or are taken up in lieu of those
already provided in the contract. There can be slight modifications or partially omitting items of
work in the contract.

c) Deviation in quantities of items, i.e. where there is increase or decrease in the quantities of work
in the agreement. In other words, the nomenclature of work remains the same but the quantities
vary with those provided in the agreement.

ii) As regards substitution or extra item of work, it should be ensured, while doing so, that the quantity of
low rates items is not substituted by high rated items either by way of substitution or by allowing extra
items.

i) The rates of substitution or extra items shall be approved by the competent authorities and these
rates are to be derived in the manner as specified in the tender document.

iv) As regards variation in quantities of the tender items, the same may be permitted by the competent
authority for certifying the contractor’s running bills and making payment.

Measurements for inadmissible items:

In case of items which are claimed by the contractor but are not admissible, measurements should be
taken for record purposes only and without prejudice so that in case it is subsequently decided to advise
the contractor, there should be no difficulty in determining the quantities of such items. A suitable reason
should however be made in red ink against such measurements to guard against payments in the ordinary
way.

Site order book:

i) For issuing instructions to contractors in the course of day to day supervision of works, site order book
shall be maintained by the Site Engineer/PMC in a prescribed form (Refer Annexure 11.15).
Instructions should be prepared in triplicate and serially numbered. A copy of these instructions can be
given to the contractor and architect for necessary action. Whileissuing such instructions, the
contractor/his authorized representatives’ signature shall be obtained on the office copy.

ii) Instructions in the site order book shall be recorded under the signature of the Site Engineer/PMC.
The SBICAPS’s Engineer during his periodical inspection/visit shall peruse and record his instructions,
if any, in this book.

iii) All instructions to the contractors which are at variance with tender provisions as also pointing out
lapses on the part of the contractors to adhere to the tender specifications shall be issued in writing
through site order book by the Site Engineer/PMC as well as architect and SBICAPS’s officials visiting
the site.

iv) The site order book shall be kept in the custody of the Site Engineer/PMC at site. This fact shall be
made clear to the contractors at the beginning of the work.

v) The site order book shall be referred to at the time of making final payments to the contractors.

vi) The site order book shall be preserved for a period of 5 years or up to the time of all
disputes/arbitration cases of the work are finally settled, whichever is later, after completion of a work

in the same manner as a M.B.
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13.0 Hindrance Register:

In order to have a record of hindrance in the progress of work which may result in delays and consequent
claims from the contractors for extension of time a Hindrance Register shall be maintained at the
construction site. The details of hindrances with time period shall be recorded by the Site Engineer/PMC
therein when these occur and all recordings shall be signed jointly by the Site Engineer/ PMC and the
contractor’s representative. The extract of the same shall be sent to the Purchaser . While considering
the contractor’s request for extension of time for completion of work, this register shall be referred to.

13.1 Maintenance of Records & Site Registers (Indicative only) :

The following registers are to be maintained by Contractor/ PMC at site office:

A. Registers at the site office

1 Measurement Books / MS sheets prepared in excel and binded.
2 Cement Register (Daily Record).

3 Steel Register, if applicable.

4 Steel Consumption Register — Bill wise. , if applicable
5 Drawings register

6 Materials at site register.

7 Hindrance Register.

9 File and Register for extra / variation items.

10 Materials test Register and File.

11 Site Order Book (in triplicate).

12 Labour Reports and progress Reports Register.

13 Site Visit & Instructions Register.

14 Certified true copies of the contracts.

15 Daily Progress record

16 MTC register for Fagcade panels

These registers or any other register as desired by SBICAPS / Architect and a set of latest
drawings shall be kept in the safe custody of the Site Engineer/PMC.

13.2 Extension of time:

The time allowed for carrying out the work as entered in the agreement shall be strictly observed by the
contractor/Successful Bidder and shall be reckoned from the date of handing over the site/Allocation of
work. The work shall throughout the stipulated period of contract be proceeded with care and due
diligence (time being the essence of the contract) on the part of the contractor. To ensure good progress
of the work during the execution, the contractor shall be bound in all cases, by the time schedule
submitted by him.

i)  If the contractor shall desire an extension of time for completion of work on the grounds that there
having been unavoidable hindrances in execution or on any other ground he shall apply in writing in
format enclosed at Annexure 10.13 to the architect within 30 days of the hindrance on account of
which he desires such extension.

i) The Site Engineer/PMC shall consider the application with reference to the reasonableness of the
grounds cited therein and the recordings in the Hindrance register maintained at site (Performa
enclosed at Annexure 10.08). They shall thereafter forward their comments/recommendations to the
architects. The architects shall refer the case to the Purchaser along with their recommendations

i) The Purchaser on being satisfied about the reasonableness of the request of the contractors, in
terms of the relevant contract conditions, may recommend a fair and reasonable extension of time
in the format enclosed at Annexure-10.13 to the concerned authority for granting extension of time.

iv) Extension of time shall be granted before expiry of the contract period so that the contract is in force
at the time of granting extension of time. Even if the contractor fails to apply for extension of time,
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the PMC and architects shall bring the fact to the notice of the Purchaser .

v) While granting extension of time, it shall be clearly stipulated that the extension of time is being
given without prejudice to the SBICAPS's right to recover liquidated damages under relevant
contract clause.

vi) The letter granting extension of time is to be issued by the architects in a standard format.

vii) If the contractors fail to complete the work within the stipulated period, the extended time as above
or if the delay in completion of the work is attributable to the contractor in any way whatsoever,
liquidated damages shall be recovered from the contractor's dues as stipulated in the contract. The
authority to decide as to whether liquidated damages are to be levied or not.

viii) Notwithstanding anything contained in this tender documents or elsewhere, the extension for
completion of the project shall be granted only as per discretion of the SBICAPS and the SBICAPS
shall within its right to refuse the same. The contractor shall not claim or demand the extension as a
matter of his right.

ix) Further, the SBICAPS shall be at liberty to get the project completed by third party, if the contractor
shall not complete the project within the time specified or failed to complete the project and the
SBICAPS shall with in its right to recover its monetary loss from the contractor.

13.3 Substandard works and materials:

The contractors are required to execute all works satisfactorily and according to the specifications.

i) If any material or work is found to be unsound, imperfect, or inferior, from what is specified in the
contract, the contractor should rectify or re-execute the work or remove the material as the case may
be within a reasonable time depending upon the nature of work. If the contractor fails to do so, the
work shall be got redone or rectified or the material replaced through any other agency at the
contractor's risk and cost as per the provisions of the contract.

i) Under certain exceptional circumstances, when the substandard work done cannot be rectified or
redone because of structural or other constraints, the matter shall be reported to the Architect and
SBI CAPITAL MARKETS LIMITED's Engineers and if it is subsequently decided to accept the said
work, payment for such work shall be allowed at a reduced rate arrived at keeping in view the nature
and extent of deviation from the specifications or drawings.

13.4 DELINQUENCIES

The under noted delinquencies / defaults / misconduct / misdemeanors on the part of tenderer or
enlisted contractor will attract disqualification action.

i) Incorrect information about credentials, about his performance, equipment, resources, technical
staff etc.

i)  Non-submission of the fresh / latest income tax clearance certificate

iii) lrregular tendering practice.

iv) Submission of tender containing far too many arithmetical errors and freak rates.

v) Revoking a tender without any valid reasons.

vi) Tardiness in commencing work

vii) Poor organization at site and lack of his personal supervision

viii) Ignoring SBICAPS/Architect/PMC notices for replacement / rectification of rejected materials,
workmanship etc.

ix) Violating any of the important conditions of contract i.e. site facilities, insurance, labour laws, ban on
subletting etc.

x) Lack of promptitude and co-operation in measurement of work and settlement of final account.

xi) Non-submission of vouchers and proof of purchases etc.

xii) xii)Tendency towards putting up false and untenable claims.

xiii) Tendency towards suspension of work for frivolous reasons.

xiv) Treatment of labour
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xv) Bad treatment of sub-contractors (piece workers) and business like dealings with suppliers of
material.

xvi) Lack of co-operation with nhominated contractors of SBICAPS

xvii) Contractors becoming Bankrupt or insolvent.

xviii)Contractor’s conviction by a Court of Law.

xix) Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and discovery of latent
defects in contractor’s work after the expiry of DLP of his contract.

14.0 DISQUALIFICATION ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR PROCEDURE:

i) Correspondence on this subject shall be initiated (marked confidential) by the concerned Engineer
in charge of project who discovered the contractor's misdemeanors / delinquencies etc.

i) The correspondence shall contain facts and proofs and not mere suspicions.

i) No disqualification action shall be taken against a contractor by an officer below rank of SVP or the
authority who have accorded approval for empanelment of prequalification.

iv) Record of disqualification action taken against contractors shall be maintained in a separate file as
also in the concerned contractor’s dossier.

15.0 Occupation certificate:
After the completion of the project, the contractors shall organize to get a completion
certificate/occupation certificate from the local authority, as required, for occupying the building.

16.0 _Completion of work and refund of security deposit:

i) The work shall be considered as complete only when the certificate of virtual completion is issued
by the architects.

i) The 'defects liability period' as prescribed in the contract shall commence only from date of such
virtual completion.

i) Any defect that may appear within the defect’s liability period shall be rectified by the contractor
within reasonable time on receipt of necessary instructions from architects/SBICAPS to that effect.
The Site Engineer/PMC attached to the project shall during the defects liability period, after
thorough inspection of the work done, prepare a list of defective items of work and forward the
same to the Architect / Purchaser for issue of formal instructions to the contractors for rectification
of defects. Such intimation for rectification of defects shall reach the contractors before the expiry of
the defects liability period.

iv) 50% of Security Deposit will be returned on Virtual completion of work subject to satisfaction of
SBICAPS. However, before releasing the remaining 50% security deposit it shall be ensured that
all the defects pointed out have been satisfactorily rectified by the contractor during the defects
liability period. In case of failure on the part to do so, the cost of rectifying the defects through any
other agency shall be deducted from the amount of security deposit due to the contractor.

17.0 Performance guarantees/manufacturers test certificates:
Once the work is certified as virtually complete, architects shall ensure that all the performance
guarantees/ Manufacturer's test certificates in respect of waterproofing treatment, anti termite
treatment, lifts, A.C. equipment, substation equipment’s like transformer, H.V. gears, fire pumps, diesel
engines etc. as per the contract provisions are submitted by the contractor. The concerned Engineers
of the SBICAPS shall ensure that the final payments are released to the contractor only after obtaining
such guarantees wherever specified.

18.0 As-Built Drawings
The Architect / Consultant will issue soft copies of drawings to the contractor for the items for which
some changes have been made from the approved drawings as instructed by the Architect /
Consultant. The contractor will make the changes made on these copies and return these as soft
copies to the Architect / Consultant for their approval. In case any revision is required or the
corrections are not properly marked the Architect / Consultant will point out the discrepancies to the
contractor. The contractor will have to incorporate these corrections and will submit to the PMC two
hardcopies duly approved and stamped by the contractor. For the Shop drawings made by the
contractor, they will modify the drawing to include wherever the changes are made by the SBICAPS /

Architect / Consultant and submit two copies of such modified signed hardcopies drawings to the
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Architect.

19.0 |Insurance:
The Purchaser shall make necessary arrangement to insure the building/installation from the date of
virtual completion.

20.0 Termination of Contract by the SBICAPS :
If the Contractor being an individual or a firm, commits any “Act of insolvency” or shall be adjudged
as insolvent or being an incorporated Company shall have an order for compulsory winding up or
applies for voluntary winding up or subject to the supervision of the court and of the official Assignee
or the Liquidator in such acts of insolvency or winding up shall be unable within 7 (seven) days after
notice to him requiring him to do so, to show to the reasonable satisfaction of the Architect that he is
able to carry out and fulfil the Contract, and to give security therefore, if so required by the Architect.

OR, if the Contractor (whether an individual; firm or incorporated company) shall suffer execution to
be issued, or shall suffer any payment under this contract. To be attached by or on behalf of any of
the creditors of the Contract.

OR, shall assign or sub-let the Contract without the consent in writing of the Architect and Purchaser
first obtained.

OR, shall charge or encumber this Contract or any payments due or which might become due to the
Contract or any payments due or which might become due to the Contractor there under.

OR, if the Architect shall certify in writing to the SBICAPS that the Contractor :

i. has abandoned the Contract, or

ii. has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 7 (seven) days after receiving from the Architects
written notice to proceed, or

iii. has failed to proceed with the works with such due diligence and failed to make such due
progress as would enable the works to be complete with the time agreed upon , or

iv. has failed to remove materials from the site or to pull down and replace work for 7 (seven) days
after receiving from the Architects written notice that the said materials or work were
condemned and rejected by the Architects under these conditions, or

v. has neglected or failed persistently to observe and perform all or any of the acts, matters or
things by this Contract to be observed and performed by the Contractor for 7 (seven) days after
written notice shall have been given to the Contractor requiring the Contractor to observe or
perform the same, or

vi. Has to the detriment of good workmanship or in defiance of the Architects instruction to the
contrary sublet any part of the Contract.Then in any of the said cases the Purchaser /SBICAPS
shall be entitled to terminate the contract may notwithstanding any previous waiver, after giving
7 (seven) days notice in writing to the Contractor, determine the Contract but without thereby
affecting the powers of the Architect, or the obligations and liabilities of the Contractor, the
whole of which shall continue in force as fully as if Contract has not been determined and as if
the works subsequently executed had been executed by or on behalf of the Contractor. And
further, the Purchaser , may enter upon and take possession of the work and all plant, tools,
scaffoldings, sheds, machinery, seam and other power utensils and material lying upon the
premises or the adjoining lands or roads and use the same as his own property or may employ
the same by means if his own servants and workmen carrying on and completing the works and
the Contractor shall not in any way interrupt or to do any act, matter or things to prevent or
hinder such other Contractor or other person or persons employed for completing and finishing
or using the materials and plant for the works. When the works shall be completed or as soon
thereafter as convenient, the Architect shall give a notice in writing to the Contractor to remove
his surplus materials and plant, and should the Contractor fail to do so within a period of 14
(fourteen) days after receipt thereof by him the Purchaser shall sell the same by public auction
and shall give credit to the Contractor for the amount realized after deducting there from the
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costs of removal and sales by the Purchaser for the values of the said and the expenses or loss
which the Purchaser shall have been put to in procuring the works to be completed and the
amount, if any, owing to the Contractor and the amount which shall be so certified shall
thereupon be paid by the Purchaser , to the Contractor, or, by the Contractor to the Purchaser ,
as the case may be, and the certificate of the Architect/ Purchaser shall be final and conclusive
between the parties. On termination of the contract, the Contractor shall forthwith remove
himself and his workmen from the works site.

Notwithstanding anything contained elsewhere, the SBICAPS shall be well within its right to
terminate the contract with the contractor at any stage, if it is found that the contractor is not
doing the work as per approved instructions/maps/drawings etc. or has not completed the
work up to the satisfaction of the SBICAPS at any phase during the period of contract.
Further, the SBICAPS shall be well with in its right to get the work completed through third
party at the cost of contractor.

21.0 No compensation for restrictions of work:

If at any time after acceptance of the tender PURCHASER shall decide to abandon or reduce the
scope of work for any reason whatsoever and hence not require the whole or any part of the work to be
carried out, the Architect/Consultant shall give notice in writing to that effect to the contractor and the
contractor shall act accordingly in the matter.

The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on
account of any profit or advantage which he might have derived from the execution of the work fully
but which he did not derive in consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually and
bona fide brought to the site of the work by the contractor and rendered surplus as a result of the
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor,
provided however that the Architect/Consultant shall have in such cases the option of taking over all or
any such materials at their purchase price or a local current rate whichever is less.

In case of such stores having been issued from PURCHASER stores and returned by the contractor to
stores, credit shall be given to him at the rates not exceeding those at which were originally issued to
the contractor after taking into consideration and deduction for claims on account of any deterioration or
damage while in the custody of the contractor and in this respect the decision of Architect/Consultant
shall be final.

22.0 Suspension of work:

i) The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose decision
shall be final and binding on the contractor) suspend the progress of works or any part thereof for
such time and in such manner as Architect/ Consultant may consider necessary so as not cause
any damage or injury to the work already done or endanger the safety thereof for any of following
reasons.

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default of
the contractor, or
c) For safety of the works or part thereof.
The contractor shall, during such suspension, properly protect and secure the works
to the extent necessary and carry out the instructions given in that behalf by the
Architect/Consultant.
i) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above :
The contractor shall be entitled to an extension of time equal to the period of every such
suspension. No compensation whatsoever shall be paid on this account.

23.0 Action when the whole security deposit is forfeited
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered
himself_liable to pay compensation amounting to the whole of his security deposit the
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Architect/Consultant shall have the power to adopt any of the following course as they may deem best

suited to the interest of the PURCHASER .

a) To rescind the contract (of which rescission notice in writing to the contractor by the
Architect/Consultant shall be conclusive evidence) and in which case the security deposit of
the contractor shall be forfeited and be absolutely at the disposal of PURCHASER .

b) To employ labour paid by the PURCHASER and to supply materials to carry out the work, or any
part of the work, debiting the contractor with the cost of the labour and materials (the cost of such
labour and materials as worked out by the Architect/ Consultant shall be final and conclusive
against the contractor) and crediting him with the value of the work done, in all respects in the
same manner and at the same manner and at the same rates as if it had

been carried out by the contractor under the terms of this contract the certificate of
Architect/Consultant as to the value of work done shall be final and conclusive against the
contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out

of his hands, and to give it to another contractor to complete in which case any expenses which
may be incurred in excess of the sum which would have been paid to the original contractor, if the
whole work had been executed by him (of the amount of which excess the certificates in writing of
the Architects/ Consultant shall be final and conclusive) shall be borne by original contractor and
may be deducted from any money due to him by PURCHASER under the contract or otherwise, or
from his security deposit or the proceeds of sale thereof, or sufficient part thereof.
In the event of any of above courses being adopted by the PURCHASER the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having purchased or
procured any material or entered into any engagements or make any advances on account of, or
with a view to the execution of the work or the performance of the contract and in case the contract
shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to
be paid any sum or any work thereto for actually performed under this contract, unless, and until the
Architect/Consultant will have certified in writing the performance of such work and the value
payable in respect thereof, and he shall only be entitled to be paid the value so certified.

24.0 Videography and photography of Major activities at site:
The contractor in consultation with PMC shall make proper arrangements to carry Videography and
photography of all major activities, day to day progress, hindrances etc. as per requirement of the
Purchaser without charging any additional cost to them and shall maintain two copies of photos (Hard
copy- colored as well as soft copy) and videos in soft form, one copy of which will be submitted to the
client.
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GENERAL CONDITIONS OF CONTRACT (GCC)

INTERIOR REMODELING/RENOVATION, FURNITURE & FURNISHING, CIVIL WORK INCLUDING
ELECTRICAL, HVAC & FIRE FIGHTING WORKS AT 1-200, 2nd FLOOR WORLD TRADE CENTER
NAUROJI NAGAR NEW DELHI- 110029.

Definitions and Interpretations:

In the contract (as hereinafter defined) the following words and expressions shall have the meanings
hereby assigned to them, except where the context otherwise required: -

"PURCHASER / CLIENT/ SBICAPS " means SBI CAPITAL MARKETS LTD 4th Floor, Sood Tower (East),
25, Barakhamba Road,New Delhi — 110001 and shall include his/ their heirs, legal representatives,
assignees and successors.

A. "CONTRACTOR" shall mean the individual or firm or company, whether incorporated or not,
undertaking the works and shall include the legal personal representative or such individual or the
persons, comprising such firm or company or the successors of such firm or company and the
permitted assigns of such individual or firm or company.

B. "ARCHITECT/PMC" shall mean M/s. The Grid, E-326, Greater Kailash-2, New Delhi-
110048., engaged by SBICAPS to act as Architect/PMC for the purpose of the contract and shall
include his/ their heirs, legal representatives, assignees and successors.

C. "CONSULTING ENGINEER" means Sub-Consultant retained by the Architect or Purchaser for
designing of Structural/ Electrical/ Mechanical/ Sanitary and Plumbing works includes his/ their heirs,
legal representatives, assignees and successors.

D. "CONTRACT" means the documents forming the tender and acceptance thereof together with
documents referred to therein or individual works orders in the case of terms of contracts including
the General Conditions of Contract, Special Conditions, the Appendix, Bill of Quantities, Schedule of
rates and prices or the rates quoted, scope of work, Specifications, Drawings and the Contract
Agreement if completed and all these documents correspondence prior to letter of intent awarding
another work as applicable taken together shall be deemed a form to Contract and shall be
complementary to one another.

E. "CONTRACT PRICE" means the sum named in the letter of acceptance or the contract subject to
such additions thereto or deductions there from as may be made under the provisions hereinafter
contained in the contract.

F. "WORK" Works means all the works specified or set forth and required in and by the said
specifications, drawings and schedule hereto annexed or to be implied there from and shall include
both permanent works and temporary works, whether original, altered, substituted or additional, to be
executed in accordance with the contract.\

G. PERMANENT WORKS" means the permanent works to be executed and maintained in accordance
with the contract.\

H. TEMPORARY WORKS" means all temporary works of every kind (other than Contractor’s
Equipment) required in or about the execution and completion of the Works and the remedying of any
defects therein.
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"SPECIFICATION" means the specification referred to the tender and any modification thereof or
addition thereto as may from time to time be furnished or approved in writing by the Architect.

"DRAWINGS” means the drawings, maps, plans & tracings or prints there of or referred in the
contract, any modification of such drawings approved in writing by the Architect and such other
drawings as may from time to time be furnished or approved in writing by the Architect.

"SITE" shall mean the land and/ or other places on, into or through which work is to be executed
under the contract or any adjacent land, path or street through which work is to be executed under
the contract or any adjacent land, path or street which may be allotted or used for the purpose of
carrying out the contract.

"NOTICE” in writing or written notice means a notice in writing typed or printed characters sent
(unless delivered personally or otherwise proved to have been received) by registered post to the last
known private or business address or registered office of the tenderer/ contractor and or at the mail id
mentioned by the contractor in the “form of tender” of these tender document and shall be deemed to
have been received when in the ordinary course of post it would have been delivered.

"APPROVED" means approved in writing including subsequent written confirmation of previous
verbal approval and "Approval" means approved in writing including as aforesaid.

"MONTH” means month according to Gregorian calendar.

"SUB CONTRACTOR" means any person, firm or corporation having a contract for the execution of a
part or parts of the work included in the contract and a person, firm or corporation furnishing materials
called for in the contract and worked to a special design according to the specifications.

"VIRTUAL COMPLETION" means that the constructions of works specified are of the works is
sufficiently completed in accordance with the contract, as modified by any changed or variation orders
agreed to by the parties so that the Purchaser can occupy the same for the use it was intended.

"CONTRACT PERIOD" means the accepted period of consecutive days stated on the Form of
Tender starting from the Architect or Purchaser 's order to commence the work.

"THE DATE OF COMPLETION" is the date or dates for completion of the work or works or any part of
the works set out or ascertained in accordance with the individual works orders and the tender
documents or any subsequent amendments thereto

"SINGULAR AND PLURAL" words importing persons include firms and corporations, words importing
the singular party only also include the plural and vice versa where the context requires.

The following shall constitute the Joint Project Committee (herein under referred to as JPC) for
assessing and reviewing the progress of the work on the project and to issue instructions or directions
from time to time for being observed and followed by the Architects Site Engineer / PMC and other
consultants / contractors engaged in the execution of the project.

i) Senior Vice President (SVP)

i) Consultant — (Civil)

i) Concerned partner of the Architects or their project architect.
iv) Resident Civil Engineer- in Charge of PMC

1.2 Total Security Deposit:.

Total Security deposit comprise of :
a) Earnest Money Deposit

b) Initial Security Deposit

c) Retention Money

d) Additional Security Deposit
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2 Lanquage, Errors, omissions and discrepancies:

The language in which the contract documents shall be drawn shall be in English.

In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings

or between the drawings and specifications etc., the following order shall apply.

i. Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

i. Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

iii. Between written description of the item in the specifications and descriptions in bills of quantities
of the same item, the former shall be adopted:

iv. In case of difference between rates written in figures and words, the rate in words shall prevail.
v. Between the duplicate / subsequent copies of the tender, the original tender shall be taken as
correct.

3. Project Management Consultant (PMC):-
The Project Management Consultant engaged by the SBICAPS / Purchaser shall supervise the works
and to test any materials to be used in the works. The Contractor shall afford the Project Management
Consultants every facility and assistance for examining the works and materials and checking and
measuring works and materials.

4. Duties and Powers of Project Management Consultant:-

PMC duties are to watch and supervise the works of and to test any materials to be used or workmanship
employed in connection with the works, quality control, Project Scheduling and monitoring and co-
coordinating with all other Agencies and Civil Contractor, recording of measurements, certification of bills,
preparing extra/ deviation items, excess/ scoring statement, preparing Minutes of Meeting etc. They shall
have no authority either to relieve the Contractor of any of his duties or obligations under the contract or
except those expressly provided hereunder, to order any work involving delay or any extra payment by
the Purchaser or any variation of or in the works.

The Contractor shall afford the PMC every facility and assistance for examining the works and materials
and checking and measuring time and materials. The PMC shall have no power to revoke, alter, enlarge
or relax any requirements of this contract or to sanction any day work, additions, alterations, deviations or
omissions unless such an authority may be confirmed by written order of the Purchaser .

The PMC shall act in consultation with the Structural Consultant in regard to the quality of all structural
aspects of work and in consultation with the Architect, will finalise the selection of finishing materials. The
PMC shall jointly record the measurements with Contractor’s representative for all items of works and on
completion hand over the records to the Purchaser .

The PMC shall have the power to give notice to the Contractor or his Engineer-In-Charge, about the non-
approval of any work or materials and such works shall be suspended or the use of such materials should
be discontinued until the decision of the Architects/ Structural Consultant/ Purchaser but such
examination shall not in any way exonerate the Contractor from the obligation to remedy any defects
which may be found to exist at any stage of the work or after the same is completed. Subject to the
limitations of this clause, the Contractor shall take instructions only from the Architects/ Purchaser /
Structural Consultant as the case may be through PMC.

The PMC shall have such other power and discharge other functions as are specifically provided in this
contract included such incidental or consequential powers or duties, subject always to such specific
instructions or directions of the Purchaser , which shall be duly notified to the Contractors.

5. Scope of Contract:

a. Scope of the Contract shall be as defined in the Purchase Order / Contract specifications, drawings and
Annexure thereto. For provisions not covered under the Purchase Order / Contract, provisions of
General Conditions of Contract (GCC) and Special Conditions of Contract (SCC) of the tender
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document against which the Purchase Order / Contract has been placed shall prevail.

. Completeness of the equipment shall be the responsibility of the Seller. Any equipment, fittings and
accessories which may not be specifically mentioned in the specifications or drawings, but which are
usual or necessary for the satisfactory functioning of the equipment (successful operation and
functioning of the equipment being Seller’s responsibility) shall be provided by Seller without any extra
cost.

The Seller shall follow the best modern practices in the manufacture of high grade equipment
notwithstanding any omission in the specifications. The true intent and meaning of these documents is
that Seller shall in all respects, design, engineer, manufacture and supply the equipment in a thorough
workmanlike manner and supply the same in prescribed time to the entire satisfaction of Purchaser.

. The Seller shall furnish 2 nos. copies in English language of Technical documents, final drawings,
preservation instructions, operation and maintenance manuals, test certificates, spare parts catalogues
for all equipment’s to the Purchaser.

. The documents once submitted by the Seller shall be firm and final and not subject to subsequent
changes. The Seller shall be responsible for any loss to the Purchaser / Consultant consequent to
furnishing of incorrect data/drawings.

All dimensions and weight should be in metric system.

. All equipment to be supplied and work to be carried out under the Contract shall conform to and comply
with the provisions of relevant regulations / Acts (State Government or Central Government) as may be
applicable to the type of equipment / work carried out and necessary certificates shall be furnished.

. The Seller shall provide cross sectional drawings, wherever applicable, to identify the spare part
numbers and their location. The size of bearings, their make and number shall be furnished.

Specifications, design and drawings issued to the Seller along with RFP/Tender and Contract are not
sold or given but loaned. These remain property of Purchaser / Consultant or its assigns and are
subject to recall by Purchaser / Consultant. The Seller and his employees shall not make use of the
drawings, specifications and technical information for any purpose at any time except for manufacture
against the Contract and shall not disclose the same to any person, firm or corporate body, without
written permission of Purchaser / Consultant. All such details shall be kept confidential.

Seller shall pack, protect, mark and arrange for dispatch of equipment as per instructions given in the
Contract.

(i) Letter of Acceptance

Within the validity period of the tender the Purchaser shall issue a letter of acceptance either directly or
through the architect by registered post or otherwise depositing at the address of the contractor as given
in the tender to enter into a Contract for the execution of the work as

per the terms of the tender. The letter of acceptance shall constitute a binding contract between the
PURCHASER and the contractor.

(ii)Contract Agreement

On receipt of intimation of the acceptance of tender from the Purchaser /Architect the successful
tenderer/ Contractor shall be bound to implement the contract and within fifteen days thereof he shall
sign an agreement/Contract in a non-judicial stamp paper of appropriate value.

Purchaser ship of drawings
All drawings, specifications and copies thereof furnished by the Purchaser through its architect/
consultants are the properties of the Purchaser . They are not to be used on other works.

Detailed Drawings and Instructions:

The SBICAPS through its architects / consultants shall furnish with reasonable proper additional
instructions by means of drawings or otherwise necessary for the execution of the work. All such
drawings and instructions shall be consistent with contract documents, true developments thereof and
reasonably inferable there.

The work shall be executed in conformity there with and the contractor prepare a detailed programme
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schedule indicating therein the date of start and completion of various activities on receipt of the Letter of
Intent / work order and submit the same to the SBICAPS through the architect/consultant.

The Work shall be carried out to the entire satisfaction of the Purchaser / Architects or their Consultants
and in accordance with the signed drawings, specifications, preambles and such further drawings and
details as may be provided by the Architect/ Structural Consultant and in accordance with such written
instructions, directions and explanation as may from time to time be given by the Purchaser / Architect/
Structural Consultant whose decisions as to sufficiency and quality of the work and materials shall be
final and binding upon all parties.

No drawing shall be taken as in itself an order for execution unless, in addition to the Architect/ Structural
Consultant’s signature, it bears express words stating remark “GOOD FOR CONSTRUCTION”. No claim
for payment for extra works shall be allowed unless the said work shall have been executed under the
provisions of clause no 7.9--(AUTHORITIES, NOTICES and PATENT) by the authorities directions in
writing of the Consultant as herein mentioned.

One complete set of the drawings, certified copy of tender document together with Specifications shall be
furnished by the Architect to the Contractor. The Architect/ Structural Consultant shall furnish, within such
time, as may reasonable, one copy of additional drawings, which in his opinion are necessary for the
execution of any work. Such copies shall be kept on the works, and the Architect/ Structural Consultant or
his representatives shall at all reasonable times have access to the same. The Original Contract
documents shall remain in the custody of the Purchaser and shall be produced by him at his office as
and when required.

Any additional prints of drawings if any, required by the Contractors, may be supplied by the Architect/
Structural Consultant.

Any works indicated on the drawings and not mentioned in the specification or vice-versa shall be
furnished as though fully set forth in both. Work not specifically detailed, called for, marked or specified
shall be the same as similar parts that are detailed marked or specified.

The Contractor's work shall not deviate from the drawings and the specifications. The Architect's
interpretation of these documents shall be final and without appeal.

Any work done before receipt of such details, if not in accordance with the same, shall be removed and
replaced or adjusted as directed, by the Contractor without expense to the Purchaser . These general
conditions apply with equal force to all the work including authorized extra works.

All Drawings, Specifications and copies thereof furnished by the Architect are the property of the
SBICAPS. They shall not be used on any other work and shall be returned to the Architect at his request
on completion or termination of the Contract.

The SBICAPS shall have full power and authority to supply to the Contractor through Architect / PMC
from time to time during the progress of works such further drawings and instructions as shall be
necessary for the purpose of the proper and adequate execution and maintenance of the works and the
Contractor shall carry out and be bound by the same.

n. _Copies of agreement:
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the
contractors.

o. Liquidated damages:
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to complete the
work and clear the site including vacating their office on or before the contracted or extended date or
completion, without justification in support of the cause of delay, he may be called upon without prejudice
to any other right of remedy available under the law to the SBICAPS on account of such breach to pay a
liquidated damages at the rate of 0.50% of the contract value which subject to a maximum of 5% of the

contract value.
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Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power,
tools, equipment transportation and any other facilities that are required for the satisfactory execution and
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship
and materials shall be best quality. The contractor shall at all times enforce strict discipline and good order
among his employees and shall not employ on the work any unfit person or anyone not skilled in the work
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the SBICAPS
/Architect/ consultant he shall be removed from the site immediately.

g. Permits, Laws and Requlations:

Permits and licenses required for the execution of the work shall be obtained by the contractor at his own
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules,
applicable to the contract. If the contractor observes any discrepancy between the drawings and
specifications, he shall promptly notify the SBICAPS in writing under intimation of the Architect/
Consultant. If the contractor performs any act, which is against the law, rules and regulations he shall
meet all the costs arising the reform and shall indemnify the SBICAPS any legal actions arising there
from.

r. _Setting out Work:
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and
get it approved by the architect / consultant before proceeding with the work. If at any time any error in
this respect shall appear during the progress of the works, irrespective of the fact that the layout had
been approved by, the architect / consultant the contractor shall be responsible for the same ad shall his
own expenses rectify such error, if so, required to satisfaction of the SBICAPS

s. _Protection of works and property:
The contractor shall continuously maintain adequate protection. of all his work from damage and shall
protect the SBICAPS’s properties from injury or loss arising in connection with contract.

He shall make good any such damage, injury, loss, except due to causes beyond his control and due to
his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take
all precautions for safety and protections of his employees on the works and shall comply with all
applicable provisions of Govt. and local bodies’ safety laws and building codes to prevent accidents, or
injuries to persons or property on about or adjacent to his place of work. The contractor shall take
insurance covers as per clause at his own cost. The policy may be taken in joint names of the contractor
and the SBICAPS and the original policy may be lodged with the SBICAPS

t. _Inspection of work:

The SBICAPS / Architect / Consultant or their representatives shall at all reasonable times have free
access to the work site and / or to the workshop, factories, or other places where materials are lying or
from where they are obtained and the contractor shall give every facility to the
SBICAPS/Architect/consultant and their representatives necessary for inspection and examination and
test of the materials and workmanship. No person unless authorized by the SBICAPS/ Architect
/Consultant except the representative of Public authorities shall be allowed on the work at any time. The
proposed work either during its construction stage or its completion can also be inspected by the Chief
Technical Examiner’s Organization a wing of Central Vigilance commission.

u. _Assignment and subletting:
The whole of work included in the contract shall be executed the contractor and he shall not directly
entrust and engage or indirectly transfer, assign or underlet the contract or any part or share there of
or interest therein without the written consent of the SBICAPS through the Architect and no
undertaking shall relieve the contractor from the responsibility of the contractor from active &
superintendence of the work during its progress.

6. Quality of materials, workmanship &Test:

All materials and workmanship shall be best of the respective kinds described in the contract and in

accordance with Architect/consultant instructions and shall be subject from time to time to such tests as
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the architect/consultant may direct at the place of manufacture or fabrication or on the site or an
approved testing laboratory. The contractor shall provide such assistance, instruments, machinery, labor,
and materials as are normally required for examining measuring sampling and testing any material or part
of work before in corporation in the work for testing as may be selected and required by the
architect/consultant.

i) Samples:

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by
the contractor without any extra charges. If certain items proposed to be used are of such nature that
samples cannot be presented or prepared at the site detailed literature / test certificate of the same
shall be provided to the satisfaction of the Architect/consultant before submitting the sample/literature
the contractor shall satisfy himself that the material / equipment for which he is submitting the sample
/ literature meet with the requirement of tender specification. Only when the samples are approved in
writing by the architect/consultant the contractor shall proceed with the procurement and installation
of the particular material / equipment. The approved samples shall by the signed by the Architect /
Consultant for identification and shall be kept on record at site office until the completion of the work
for inspection / comparison at any time. The Architect/Consultant shall take reasonable time to
approve the sample. Any delay that might occur in approving the samples for reasons of its not
meeting the specifications or other discrepancies inadequacy in furnishing samples of best qualities
from various manufacturers and such other aspects causing delay on the approval of the materials /
equipment etc. shall be to the account of the contractor.

ii) Cost of tests:
The cost of making any test shall be borne by the contractor if such test is intended by or provided for
in the specification or BOQ.

iii) Costs of tests not provided for:
If any test is ordered by the Architect/ Consultant which is either
a) If so intended by or provided for or (in the cases above mentioned) is not so particularized, or
though so intended or provided for but ordered by the Architect / Consultant to be carried out by an
independent person at any place other than the site or the place of manufacture or fabrication of
the materials tested or any Government / approved laboratory, then the cost of such test shall be
borne by the contractor.

Obtaining information related to execution of work:

No claim by the contractor for additional payment shall be entertained which is consequent upon failure
on his part to obtain correct information as to any matter affecting the execution of the work nor any
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve
him from any risks or from the entire responsibility for the fulfillment of contract.

Contractor’s superintendence:

The contractor shall give necessary personal superintendence during the execution the works and as
long, thereafter, as the Architect/Consultant may consider necessary until the expiry of the defects liability
period, stated hereto.

Quantities:
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in
accordance with the Indian Standard Method of Measurements and quantities.

The rate quoted shall remain valid for variation of quantity against individual item to any extent. The
entire amount paid under Clause 19, 20 hereof as well as amounts of prime cost and provision sums, if
any, shall be excluded.

Works to be measured:

The Architect/Consultant may from time to time intimate to the contractor that he requires the work to be
measured and the contractor shall forthwith attend or send a quantity representative to assist the
Architect in taking such measurements and calculation and to furnish all particulars or to give all
assistance required by any of them. Such measurements shall be taken in accordance with the Mode of
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measurements detail in the specifications. The representative of the Architect / Consultant shall take
measurements with the contractor’s representative and the measurements shall be entered in the
measurement book. The contractor or his authorized representative shall sign all the pages of the
measurement book in which the measurements have been recorded in token of his acceptance. All the
corrections shall be duly attested by both representatives. No over writings shall be made in the M book
should the contractor not attend or neglect or omit to depute his representative to take measurements the
measurements recorded by the representative of the Architect/consultant shall be final. All authorized
extra work, omissions and all variations made shall be included such measurement.

Variations:

No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the contract. In
case the SBICAPS/ Architect / Consultant thinks proper at any during the progress of works to make any
alteration in, or additions to or omission from the works or any. Alteration in the kind or quality of the
materials to be used therein, the Architect / Consultant shall give notice thereof in writing to the contractor
shall confirm in writing within seven days of giving such oral instructions the contract shall alter to, add to,
or omit from as the case may be in accordance with such but the contractor shall not do any work extra to
or make any alterations or additions to or omissions from the works or any deviation from any of the
provisions of the contract, stipulations, specifications or contract drawings without previous consent in
writing of the Architect/ Consultant and the value of such extras, alterations,additions or omissions
shall in all cases be determined by the Architect / Consultant and the same shall be added to or deducted
from the contract value, as the case maybe.

a. Valuation of Variations:
No claim for an extra shall be allowed unless it shall have been executed under the authority of the
Architect / Consultant with the concurrence of the SBICAPS as herein mentioned. Any such extra is
herein referred to as authorized extra and shall be made in accordance with the following provisions.

(i) The net rates or prices in the contract shall determine the valuation of the extra work where such
extra work is of similar character and executed under similar conditions as the work price herein.
(i) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted, provided if omissions
do not vary the conditions under which any remaining items of Works are carried out, otherwise the
prices for the same shall be valued under sub- Clause ‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar conditions as aforesaid
or where the omissions vary the conditions under which any remaining items or works are carried out,
then the contractor shall within 7 days of the receipt of the letter of acceptance inform the Architect/
consultant of the rate which he intends to charge for such items of work, duly supported by analysis of the
rate or rates claimed and the Architect/consultant shall fix such rate or prices as in the circumstances in
his opinion are reasonable and proper, based on the market rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices
at the net rates stated in the tender, of the BOQ or, if not, so stated then in accordance with the local day
work rates and wages for the district; provided that in either case, vouchers specifying the daily time (and
if required by the Architect/Consultant) the workman’s name and materials employed be delivered for
verifications to the Architect/consultant at or before the end of the week following that in which the work
has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived from the
tender, the Contractor shall submit rates duly supported by rate analysis worked on the ‘market rate basis
for material, labour hire / running charges of equipment and wastages etc. plus 15% towards
establishment charges, contractor’s overheads and profit. Such items shall, not be eligible for escalation.

Final measurement:
The measurement and valuation in respect of the contract shall be completed within two months of

the virtual completion of the work.
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13. Virtual Completion Certificate (VCC):
On successful completion of entire works covered by the contract to the full satisfaction of the

SBICAPS, the contractor shall ensure that the following works have been completed the satisfaction
of the SBICAPS:

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment and
machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structure including
labour sheds/camps and constructions and other items and things whatsoever brought upon or
erected at the site or any land allotted to the contractor by the SBICAPS not incorporated in the
permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBICAPS
and shall clear, level and dress, compact the site as required by the SBICAPS

Shall put the SBICAPS in undisputed custody and possession of the site and all land allot by the
SBICAPS

Shall hand over the work in a peaceful manner to the SBICAPS

All defects / imperfections have been attended and rectified as pointed out by the Architects to the full
satisfaction of SBICAPS

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply
to the Architect / consultant is satisfied of the completion of work. Relative to which the completion
certificate has been sought, the Architect/ consultant shall within fourteen (14) days of the receipt of
the application for completion certificate, issue a VCC in respect of the work for which the VCC has
applied.

This issuance of a VCC shall not be without prejudice to the SBICAPS rights and contractor liabilities
under the contract including the contractor’s liability for defects liability nor shall the issuance of VCC
in respect of the works or work at any site be construction as a waiver of any right or claim of the
SBICAPS against the contractor in respect of or work at the site and in respect of which the VCC has
been issued.

a. Work by other agencies:

The SBICAPS / Architect / consultant reserves the rights to use premises and any portion the
site for execution of any work not included in the scope of this contract which it may desire to
have carried out by other persons simultaneously and the contractor shall not only allow but also
extend reasonable facilities for the execution of such work. The contractor however shall not be
required to provide any plant or material for the execution of such work except by special
arrangement with the SBICAPS. Such work shall be carried out in such manner as not to impede
the progress of the works included in the contract.

b. _Insurance of works:
Without limiting his obligations and responsibilities under the contract the contractor shall insure in
the joint names of the SBICAPS and the contractor against all loss of damages from whatever cause
arising other than the excepted risks, for which he is responsible under the terms of contract and in
such a manner that the SBICAPS and contractor are covered during the period commencing from
date of start of work at site to date of handing over the site back to the SBICAPS after

completion of all works and are also covered during the period of maintenance for loss or damage
arising from a cause, occurring prior to the commencement of the period of maintenance and for any
loss or damage occasioned by the contractor in the course of any operations carried out by him for
the purpose of complying with his obligations under clause.

The Works for the time being executed to the estimated current Contract value thereof, or such
additional sum as may be specified together with the materials for incorporation in the works at their
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replacement value.

The constructional plant and other things brought on to the site by the contractor to the replacement
value of such constructional plant and other things.

Such insurance shall be affected with an insurer and in terms approved by the SBICAPS which
approval shall not be unreasonably withheld and the contractor shall whenever required produce to
the Architect / consultant the policy if insurance and the receipts for payment of the current premiums.

14. Damage to persons and property:

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBICAPS
against all losses and claims in respect of injuries or damages to any person or material or physical
damage to any property whatsoever which may arise out of or in consequence of the execution and
maintenance of the works and against all claims proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto except any compensation of damages for or with respect

15.

to:

The permanent use or occupation of land by or any part thereof.

The right of SBICAPS to execute the works or any part thereof on, over, under, in or through any
lands.

Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the contract.

Injuries or damage to persons or property resulting from any act or neglect of the SBICAPS their
agents, employees or other contractors not being employed by the contractor or for or in respect of
any claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation
thereto or where the injury or damage was contributed to by the contractor, his servants or agents
such part of the compensation as may be just and equitable having regard to the extent of the
responsibility of the SBICAPS, their employees, or agents or other employees, or agents or other
contractors for the damage or injury.

Contractor to indemnify SBICAPS:

The contractor shall indemnify the SBICAPS against all claims, proceedings, damages, costs, charges
and expenses in respect of the matters referred to in the provision sub-clause 7.39 of this clause.

a.

Contractor’s superintendence:

The contractor shall fully indemnify and keep indemnified the SBICAPS against any action, claim, or
proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respect to any article or part thereof
included in the contract. In the event of any claim made under or action brought against SBICAPS in
respect of such matters as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that
may arise there from, provided that the contractor shall not be liable to indemnify the SBICAPS if the
infringement of the patent or design or any alleged patent or design right is the direct result of an order
passed by the Architect / consultant in this behalf.

. Third Party Insurance:

Before commencing the execution of the work the contractor but without limiting his obligations and
responsibilities under relevant clauses of GCC shall insure against his liability for any material or
physical damage, loss, or injury which may occur to any property including that of SBICAPS, or to any
person, including any employee of the SBICAPS, by or arising out of the execution of the works or in
the carrying out of the contract, otherwise than due to the matters referred to in the provision to clause
7.38 thereof.

. Minimum amount of Third Party Insurance:

Such insurance shall be affected with an insurer and in terms approved by the SBICAPS which
approval shall not be reasonably withheld and for at least the amount stated below. The contractor
shall, whenever required, produce to the. Architect / consultant the policy or policies of insurance
cover and receipts for payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs. 20 Lakh per occurrence
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with the number of occurrences limited to four. After each occurrence contractor will pay additional
premium necessary to make insurance valid for four occurrences always.

d. Accident or Injury to workman:

The contractor shall immediately on occurrence of any accident at or about the site or in connection
with the execution of the work report such accident to the Architect/Consultant. The contractor shall
also report immediately to the competent authority whenever such report is required to be lodged by
the law and take appropriate actions thereof.

The SBICAPS Shall not be liable for or in respect to any damages or compensation payable at law in
respect or inconsequence of any accident or injury to any workmen or other person in the employment
of the contractor or any sub-contractor, save and except an accident or injury

resulting from any act or default of the SBICAPS or their agents, or employees. The contractor shall
indemnify and keep indemnified SBICAPS against all such damages and compensation, save and
except as aforesaid, and against all claims, proceedings, costs, charges and expenses whatsoever in
respect thereof or in relation thereto.

e. Insurance against accidents etc. to workmen:

The contractor shall insure against such liability with an insurer approved by the SBICAPS During the
whole of the time that any persons are employed by him on the works and shall, when required,
produce to the architect / consultant such policy of insurance and receipt for payment of the current
premium. Provided always that, in respect of any persons employed by any sub-contractor the
contractor’s obligation to insured as aforesaid under this sub- clause shall be satisfied if the sub-
contractor shall have insured against the liability in respect of such persons in such manner that
SBICAPS is indemnified under the policy but the contractor shall require such sub-contractor to
produce to the Architect /consultant when such policy of insurance and the receipt for the payment of
the current premium.

f. Remedy on contractor’s failure to insure:
If the contractor fails to effect and keep in force the insurance referred to above or any other
insurance which he may be required to effect under the terms of contract, then and in any such case
the SBICAPS may effect and keep in force any such insurance and pay such premium or premiums
as may be necessary for that purpose and from time to time deduct the amount so paid by the
SBICAPS as aforesaid and also deduct 15% of contract value from any amount due or which may
become due to the contractor, or recover the same as debt from the contractor.

Without prejudice to the others rights of the SBICAPS against contractors. In respect of such default,
the Purchaser shall be entitled to deduct from any sums payable to the contractor the amount of any
damages costs, charges, and other expenses paid by the SBICAPS And which are payable by the
contractors under this clause. The contractor shall upon settlement by the Insurer of any claim made
against the insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild
or repair the works destroyed or damaged. In this event all the monies received from the Insurer in
respect of such damage shall be paid to the contractor and the Contractor shall not be entitled to any
further payment in respect of the expenditure incurred for rebuilding or repairing of the materials or
goods destroyed or damaged.

Insurance policies shall be taken by the contractor in the joint name of SBICAPSand the contractor
wherein SBICAPS being named first.

16. Commencement of Works:
The date of commencement of the work will be reckoned from the date of handing over of site or 15 days
from the date of Letter of Acceptance / work order (scanned copy sent to the tenderer at their mail id)
whichever is later.

17. Time for completion:
Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be
completed within the stipulated period from the date of commencement. If required in the contract or as
directed by the Architect / consultant. The contractor shall complete certain portions of work before
completion of the entire work as adwsed & directed by the Archltect / PMC / sblcaps and will hand over
the said_pa '
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the whole work is completed as per the terms of the contract.

Extension of time:

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the
contractor, the Architect/consultant may submit a recommendation to the SBICAPS to grant a fair and
reasonable extension of time for completion of work as per the terms of contract. If the contractor needs
an extension of time for the completion of work or if the completion of work is likely to be delayed for any
reasons beyond the due date of completion as stipulated in the contract, the contractor shall apply to the
SBICAPS Through the Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled
time and while applying for extension of time he shall furnish the reason in detail and his justification if
an’, for the delays. The architect/consultant shall submit their recommendations to the SBICAPS in the
prescribed format for granting extension of time. While granting extension of time the contractor shall be
informed the period extended time which will qualify for levy of liquidated damages. For the balance
period in excess of original stipulated period and duly sanctioned extension of time by the provision of
liquidated damages as stated under relevant clause shall become applicable. Further the contract shall
remain in force even for the period beyond the due date of completion irrespective whether the extension
is granted or not.

Rate of progress:

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to the
satisfaction of the Architect/consultant should the rate of progress of the work or any part thereof be at any
time be in the opinion the. Architect / consultant too Slow to ensure the completion of the whole of the
work the prescribed time or extended time for completion the Architect/consultant shall the re upon take
such steps as considered necessary by the Architect / consultant to expedite progress so as to complete
the works by the prescribed time or extended time. Such communications from the Architect / consultant
neither shall relieve. The contractor from fulfilling obligations under the contract nor he will be entitled to
raise any claims arising out of such directions.

Work during nights and holidays:

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein
provided be carried on during the night or on holidays without the permission in writing of the
Architect/consultant, save when the work is unavoidable or absolutely necessary for the saving of life or
property or for the safety of the work in which case the contractor shall immediately advise the Architect /
consultant. However the provisions of the clause shall not be applicable in the case of any work which
becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the
part of the works being technically required / continued with the prior approval of the Architect /
consultant at no extra cost to the SBICAPS

All work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

No compensation or restrictions of work:

If at any time after acceptance of the tender SBICAPS shall decide to abandon or reduce the scope of
work for any reason whatsoever and hence not required the whole or any part of the work to be carried
out. The Architect / consultant shall give notice in writing that effect to the contractor and the contractor
shall act accordingly in the matter. The contractor shall have no claim to any payment of compensation or
otherwise what so ever on account of any profit or advantage which he might have derived from the
execution of the Work fully but which he did not derive in consequence of the fore closure of the whole or
part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually and
bonafide brought to the site of the work by the contractor and rendered surplus as a result of the
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor,

provided however that the Architect/Consultant shall have in such cases the option of taking over all or
any such materials at their purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBICAPS stores and returned by the contractor to stores,
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credit shall be given to him at the rates not exceeding those at which were originally issued to the
contractor after taking into consideration and deduction for claims on account of any deterioration or
damage while in the custody of the contractor and in this respect the decision of Architect / consultant
shall be final.

22. Suspension of work:
The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall be
final and binding on the contractor) suspend the progress of works or any part the offer such time and in
such manner as Architect/consultant may consider necessary so as not to cause any damage or injury to
the work already done or endanger the safety thereof for any of following reasons:

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default the
contractor, or

c) For safety of the works or part thereof.
The contractor shall, during such suspension, properly protect and secure the works the extent
necessary and carry out the instructions given in that behalf by the Architect / consultant.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No
compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited:

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself
liable to pay compensation amounting to the whole of his security deposit the Architect / consultant shall
have the power to adopt any of the following course as they may deem best suited to the interest of the
SBICAPS:

To rescind the contract (of which rescission notice in writing to the contractor by - Architect / consultant shall
be conclusive evidence) and in which case the security, deposit of the contractor shall be forfeited and be
absolutely at the disposal of SBICAPS.

To employ labour paid by the SBICAPS and to supply materials to carry out the work, or part of the work,
debiting the contractor with the cost of the labour and materials cost of such labour and materials as worked
out by the Architect / consultant shall final and conclusive against the contractor) and crediting him with the
value of the work done, in all respects in the same manner and at the same manner and at the same rates as
if it had been carried out by the contractor under the terms of this contract certificate of architect /consultant
as to the value of work done shall be final conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his
hands, and to give it to another contractor to complete in which case any expenses which may be incurred in
excess of the sum which would have been paid to the original contractor, if the whole work had been
executed by him (The amount of which excess the certificates in writing of the Architects / consultant shall
final and conclusive) shall be borne by original contractor and may be deducted any money due to him by
SBICAPS under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or
sufficient part thereof.

In the event of any of above courses being adopted by the SBICAPS the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any material or
entered into any engagements or make any advances on account of, or with a view to the execution of the
work or the performance of the contract and incase the contract shall be rescind under the provision
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually
performed under this contract, unless, and until the Architect / consultant will have certified in writing the
performance of such work and the value payable in respect thereof, and he shall only been titled to be paid
the value so certified.

23. Purchaser’s right to terminate the contract:
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or
subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency
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or winding up shall be unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the contract, and to dye
security therefore if so required by the Architect /Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be
issued or shall suffer any payment under this contract to be attached by or on behalf of any of the
creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBICAPS through the
Architect/Consultant or shall charge or encumber this contract or any payment due to which may become
due to the contractor there under:

has abandoned the contract; or

has failed to commence the works, or has without any lawful excuse under these conditions suspended
the progress of the works for 14 days after receiving from the SBICAPS through the Architect / consultant
written notice to proceed, or

has failed to proceed with the works with such diligence and failed to make such due progress as would
enable the works to be completed within the time agreed upon, or has failed to remove the materials from
the site or to pull down and replace work within seven days after written notice from the SBICAPS
through the Architect / Consultant that the said materials were condemned and rejected by the Architect/
consultant under these conditions; or has neglected or failed persistently to observe and perform all or
any of the acts matters or things by this contract to be observed and performed by the contactor for
seven days after written notice shall have been given to the contractor to observe or perform the same or
has to the detriment of good workmanship or in defiance of the SBICAPS or Architect’s / consultant’s
instructions to the contrary subject any part of the contract. Then and in any of said cases the SBICAPS
and or the Architect / consultant, may not withstanding any previous waiver, after giving seven days’
notice in writing to the contractor, determine the contract, but without thereby affecting the powers of the
SBICAPS or the Architect/consultant or the obligation and liabilities of the contractor the whole of which
shall continue in force as fully as if the contract had not been determined and as if the works
subsequently had been executed by or on behalf of the contractor. And, further the SBICAPS through the
Architect / consultant their agents or employees may enter upon and take possession of the work and all
plants, took scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands
or roads use the same by means of their own employees or workmen in carrying on and completing the
work or by engaging any other contractors or persons to the work and the contractor shall not in any was
interrupt or do any act, matter or thing to prevent or hinder such other contractor or other persons
employed for complement and finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBICAPS Or
architect/consultant shall give a notice in writing to the contractor to remove his surplus materials and
plants and should the contractor fail to do so within 14 days after receive thereof by him the SBICAPS
sell the same by publication, and after due publication, and shall, adjust the amount realized by such
tender. The contractor shall have no right to question any of the act of the SBICAPS incidental to the sale
of the materials etc.

Certificate of payment:

The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the
contractor within 10 working days from the date of certificate to payment from SBICAPS From time to
time. SBICAPS shall recover the statutory recovering other dues including the retention amount from the
certificate of payment.

Provided always that the issue of any certificate by the Architect / consultant during progress of works or
completion shall not have effect as certificate of satisfaction relieve the contractor from his liability under
clause.

The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not

carried out to their satisfaction.
The Archi i i i ifi
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The SBICAPS shall modify the certificate of payment as issued by the architect/ consultant from time to
time while making the payment.

The contractor shall submit interim bills as per NIT only after taking actual measurements and properly
recorded in the Measurement books / Measurement sheets.

The final bill may be submitted by contractor within a period of one month from the date of virtual
completion and Architect / consultant shall issue the certificate of payment within a period of two months.
The SBICAPS Shall pay the amount within a period of three months from the date of issue of certificate
provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

Settlement of Disputes and Arbitration:

Except where otherwise provided in the contract all questions and disputes to the meaning of the
specifications, design, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question , claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings specifications,
estimates, instructions orders or these conditions or otherwise concerning the work or the execution or
failure to execute the same whether arising during the progress of the work or after the cancellation,
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter:

i. If the contractor considers that he is entitled to any extra payment or compensation in respect of the
works over and above the amounts admitted as payable by the Architect or in case the contractor
wants to dispute the validity of any deductions or recoveries made or proposed to be made from the
contractor raise any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute
to The SVP Delhi and endorse a copy of the same to the Architect, within 30 days from the date of
disallowance thereof or the date of deduction or recovery. The said notice shall give full particulars of
the claim, grounds on which it is based and detailed calculations of the amount claimed and the
contractor shall not be entitled to raise any claim nor shall the SBICAPS be in any way liable in respect
of any claim by the contractor unless notice of such claim shall have been given by the contractor to
the SVP Delhi in the manner and within the time as aforesaid. The Contractor shall be deemed to have
waived and extinguished all his rights in respect of any claim not notified to the SVP Delhi in writing in
the manner and within the time aforesaid.

i. The SVP Delhi shall give his decision in writing on the claims notified by the receipt of the contractor
may within 30 days of the receipt of the decision of the Submit his claims to the conciliating authority
namely the SBICAPS Head Office MUMBAI, for conciliation along with all details and copies of
correspondence exchanged between him and the SBICAPS.

If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall,
within a period of 30 days of termination thereof shall give a notice to the PRESIDENT of the
SBICAPS for appointment of an arbitrator to adjudicate the notified claims falling which the claims of
the contractor shall be deemed to have been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims of
the SBICAPS shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by
the PRESIDENT SBICAPS. It will also be no objection to any such appointment that the Arbitrator so
appointed is a technically competent person not below the rank of Superintending Engineer or
equivalent position in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If the arbitrator so appointed
is unable or unwilling to act or resigns his appointment or vacates his office due to any reason
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said President
SBICAPS. Such person shall be entitled to proceed with the reference from the stage at which it was
left by his predecessor.

v. Itis a term of this contract that the party invoking arbitration shall give a list of disputes with amounts

claimed in respect of each dispute along with the notice for appointment of arbitrator.
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It is also a term of this contract that no person other than a person appointed by such Chief General
Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration
& Conciliation Act 1996 or any or any accordance modification or reenactment thereof and the rules
made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these shall be paid equally
by both the parties. However, no fees will be payable to the arbitrator if he is a SBICAPS Officer.

It is also a term of the contract that the Arbitrator shall be deemed to have entered on the reference on
the date he issues notice to both the parties calling them to submit their statement of claims and
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the
arbitrator in his sole discretion. The fees, if any of the arbitrators shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties. The Cost of the reference
and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator
who may direct to any by whom and din what manner, such costs or any part thereof, shall be paid
and fix or settle the amount of costs to be so paid.

Jurisdiction:
Only the court situated at New Delhi having the jurisdiction over all the disputes arising out of this tender
and not elsewhere.

Water supply:
The contractor shall make his own arrangements for water required for the work & drinking purpose and

nothing extra will be paid for the same. This will be subject to the following condition.

i)  That the water used by the contractor shall be fit for construction purposes to the satisfaction of the
Architect /consultant’s.

i)  The contractor shall make alternative arrangements for the supply of water if the arrangement made
by the contractor for procurement of water in the opinion of the Architect / consultant is
unsatisfactory.

The contractor shall construct temporary well / tube well in SBICAPS Pvt. Ltd land for taking water for
construction purposes only after obtaining permission in writing from the SBICAPS The contractor has
to make his own arrangements for drawing and distributing the water at his own cost. He has to make
necessary arrangements to avoid any accidents or damages caused due to construction and
subsequent maintenance of the wells. He has to obtain necessary approvals from local authorities, if
required, at his own cost. He shall restore the ground to its original condition after wells are dismantled
on completion of work or hand over the well to the SBICAPS without any compensation as directed by
the architect /consultant.

Power supply:

The contractor shall make his own arrangements for power and supply / distribution system for driving
plant or machinery for the work and for lighting purpose at his own cost, the cost of running and
maintenance of the plants are to be included in his tender prices, He shall pay all fees and charges
required, by the power supply and include the same in his tendered rates and hold the Purchaser free
from all such costs. He has to obtain necessary approval from the appropriate authorities, if required.

Treasure trove etc.

Should any treasure, fossils, minerals, or works of art of antiquarian interest be found during excavation
or while carrying out works, the same shall be the property of SBICAPS/ Purchaser . The Contractor shall
give immediate notice to the Architect of any such discovery and shall hand over any such treasure to
SBICAPS / Purchaser immediately.

Method of measurement:
Unless othenaise i
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will be on the net quantities or work produced in accordance with up to date rules laid down by the
Bureau of Indian Standards. In the event any dispute/ disagreement the decision of the SBICAPS taken
in consultation with the Architect shall be final and binding to the contractor.

Maintenance of reqisters:

The contractor shall maintain the following registers as per the enclosed perform at site of work and
should produce the same for inspection of SBICAPS /Architect / consultant whenever desired by them.
The contractor shall also maintain the records / registers as required by the local authorities / Govt. from
time to time.

i) Register for secured advance
i) Register for hindrance to work
iii) Register for running account bill
iv) Register for labour

Materials Having Basic Price

If the basic rate of any material actually used for the work is more or less than the basic rate given in
schedule of quantities, in that case differential rate will be 1.15 times of actual rate without GST minus
Basic rate in the tender. Actual rate without GST shall be taken from the GST invoice produced by the
contractor subject to be found in order as per the then prevailing market rates by the Architect & the
SBICAPS.

The differential rate shall be applicable for the actual quantity executed & measured for that item of work.
The differential amount thus calculated shall be either plus or minus and shall be paid or recovered from
the contractor. GST shall be paid on this amount.

It shall be mandatory to obtain approval of quantity / rate for the PMC / SBICAPS before purchase of any
material.

Force Majeure:

Neither contractor nor SBICAPS shall be considered in default in performance of the obligations if such
performance is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion,
strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or
ordinances or any act of god or for any other cause beyond the reasonable control of the party affected
or prevented or delayed. However, a notice is required to be given within 30 days from the happening of
the event with complete details, to the other party to the contract ,if it is not possible to serve a notice,
within the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability perform its obligations
has been affected, shall notify the other of such cessation and the actual delay incurred in such affected
activity adducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected shall be
suspended during the continuance of any inability so caused. With the cause itself and inability resulting
there from having been removed, the agreed time of completion of the respective obligations under this
agreement shall stand extended y a period equal to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by a state of force
majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding the future
execution of this agreement.

Facilities for contractor’s employees:

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen
including adequate drinking water facilities. The contractor shall also make the arrangements at his own
cost for transport where necessary for his staff and workmen to and from site of work at his own cost.

Lighting of works:
The contractor shall at all times provide adequate and approved lighting as required for the proper
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execution and supervision and inspection of work.

Firefighting arrangements:

The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he shall
provide requisite number of fire extinguishers and adequate number of buckets, some of which are to be
always kept filled with sand and some with water these equipment shall be provided at suitable prominent
and easily accessible place and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost
and, to the approval of the relevant authorities. The contractor make the following arrangements at his
own cost but not limited the following:

a)Proper handling, storage and disposal of combustible materials and waste.
b)Work operations which can create fire hazards.

Type, number and location of containers for the removal of surplus materials and rubbish.

Type, size, number and location of fire extinguishers or other tire fighting equipment.
f) General housekeeping.

)
)
c)Access for fire-fighting equipment.
d)
e)

Site order book:

A site order book shall be maintained at site for the purpose of quick communication between the
Architect / Consultant. Any communication relating to the work may be conveyed through records in the
site order book. Such a communication from one party to the other shall be deemed to have been
adequately served in terms of contract Each site order book shall have machine numbered pages in
triplicate and shall carefully maintained and preserved by the contractor and shall be made available to
the architect

/consultant as and when demanded- Any instruction which the architect/consultant may like to issue to
the contractor or the contractor may like to bring to the architect / consultant two copies of such
instructions shall be taken from the site order book and one copy will be handed over to the party
against proper acknowledgment and the second copy will be retained for their record.

a. Temporary fencing/barricading:
The contractor shall provide and maintain a suitable temporary fencing/barricading/ green nets and
gates at his cost to adequately enclose all boundaries of the site for the protection of the public and for
the proper execution and security of the work and in accordance with the requirement of the
architect/consultant and regulations of local authorities. These shall be altered, relocated and adopted
from time to time as necessary and removed on completion of the work.

b. Site meetings:
Progress and quality evaluation meetings will be held at the site / online via video conferencing every
week or as demanded by Engineer in Charge / SBICAPS / PMC. The Contractors’ authorised senior
representative-in-charge of the project along with his authorised site-in-charge and other authorised
staff as required participating in these meetings and ensuring all follow up actions.

c. Disposal of refuse:
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the
same as directed by the architect / consultant at his own cost. It is the responsibility of the contractor
to obtain from the local authorities concerned to the effect that all rubbish arising out of contractor’s
activities at the construction site or any other off-site activities borrow pits has been properly disposed
off.

d. Contractor to verify site measurement:

a) The Contractor shall check and verify all site measurements whenever requested by other
specialists, Contractors or by nominated or other sub-Contractor to enable them to prepare their
own shop drawings and pass on the information with sufficient promptness as will not in any way
delay the works. A copy of all such information passed on shall be given to the Project

Management Consultant.
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b) Measurement to be recorded before work is covered up:
The Contractor shall take joint measurements with the PMC’s/ Architect’s representative before
covering up or otherwise placing beyond the reach of measurement any item of work. Should the
Contractor neglect to do so, the same will be uncovered at the Contractor’'s expense or in default
thereof, no payment or allowance shall be made for such work or the materials with which the
same was executed. No claim for interim bill payment will be entertained unless the bill is
accompanied with detailed measurements.

c) The Contractor shall check and verify all site measurements whenever requested by other
specialists, Contractors or by nominated or other sub-Contractor to enable them to prepare their
own shop drawings and pass on the information with sufficient promptness as will not in any way
delay the works. A copy of all such information passed on shall be given to the Project
Management Consultant.

d) Measurement to be recorded before work is covered up:

The Contractor shall take joint measurements with the PMC’s/ Architect’s representative before
covering up or otherwise placing beyond the reach of measurement any item of work. Should the
Contractor neglect to do so, the same will be uncovered at the Contractor’'s expense or in default
thereof, no payment or allowance shall be made for such work or the materials with which the
same was executed. No claim for interim bill payment will be entertained unless the bill is
accompanied with detailed measurements.

e) Typographic or clerical errors
The Architect's clarifications regarding partially omitted particulars or typographical or clerical
errors shall be final and binding on the Contractor.

Displaying the name of the work:

The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating
there in the name of the project and other details as given by the architect/consultant at his own cost and
remove the same on completion of work.

As built drawings:

For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue
two sets of drawings to the Contractor for the items for some changes have been made. From the
approved drawings as instructed by the SBICAPS / Architect / Consultant. The contractor will make the
changes made on these copies and return these copies to the architect / Consultant for their approval. In
cases revision is required or the corrections are not properly marked the architect/Consultant will point out
the discrepancies to the contractor. The contractor will have to incorporated these corrections and / or
attend to discrepancies either on copies as directed by the architect / consultant and resubmit to him for
approval. The architect / consultant will return one copy duly approved by him.

For the drawings prepared by the contractor:

The contractor will modify the drawing prepared by him wherever the changes made by the SBICAPS /
architect / consultant. And submit two copies of such modified drawings to the architect/ consultant for
approval. The architect / consultant will return one copy of the approved drawing to the contractor.

Approved makes:
The contractor shall provide all materials from the list of approved makes at his own cost and also appoint
the specialized agency for the waterproofing, anti-termite treatment, aluminum doors and windows and
any other item as specified in the tender. The SBICAPS in consultation with architect/PMC may approve
any make / agency within the approved list as given in the tender after inspection of the sample/mockup.
The tender price quoted shall cover for this aspect. Only when it is not possible to use any of the
approved makes, either due to non- availability or due to technical reasons and the Contractor shall
propose alternative materials and if found suitable these shall be approved by the Purchaser / Architect for
construction.
a)_Procurement of materials:
The contractor shall make his own arrangements to procure all the required materials for the work. All
wastages and losses in weight shall be to the contractors account
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Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or
charges in respect of the works including but not limited to sales tax, tax on works contract excise duty,
and Octroi, payable in respect of materials, equipment plant and other things required for the contact. All
of the aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account and the
SBICAPS Shall not be required to pay any additional or extra amount on this account. Variation of taxes,
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in the quoted rates
and no extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of
work shall be deemed to be included in the quoted rates and no extra claim on this account will in any
case be entertained. If a new tax or duty or levy or cess or royalty or Octroi is Imposed under as
statutory law during the currency of contract the same shall be borne by the contractor. However, GST will
be paid extra.

Acceptance of tender:

The SBICAPS shall have the right to reject any or all tenders without assigning any reason. They are not
to bind to accept the lowest or any tender and the tenderer or tenderers shall have no right to question the
acts of the SBICAPS. However adequate transparency would be maintained by the SBICAPS

Photographs:
The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large

photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of
each building, at intervals of not more than one months during the progress of the work or at every
important stage of construction.

In addition to above, the contractor shall be bound to submit adequate no. of site photographs along with
each Running Bill for the project clearing showing major progress of work measured and claimed therein
failing which the Architect/ SBICAPS may consider returning the Bill to the contractor and no claim for
delay on this account will be entertained.

Local Laws, Acts, Regulations

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and
abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of all
labour legislation including the latest requirements of all the Acts, laws, any other regulations that are
applicable to the execution of the project.

() Minimum Wages Act, 1948 (Amended)

(i) Payment of Wages Act 1936 (Amended)

ii)  Workmen’s Compensation Act 1923 (Amended)

iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)

v) Apprentice Act 1961 (Amended)

vi) Industrial Employment (Standing Order) Act 1946 (Amended)

vi) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications

vii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof

ix) Shop and Establishment Act

x) Any other Act or enactment relating thereto and rules framed there under from time to time.
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Safety Codes

1. SAFETY MEASURES AT SITE:

a)

b)
c)

d)

g)

h)

j)

k)

All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark.
Visitors also should be provided with Helmets. It should be ensured that these are used properly.

First Aid Box should be kept at site with all requisite materials.
No one should be allowed to inspect / work at a height without Safety Belt.

Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the
ground, or from solid construction except such short period Work as can be done safely from ladders.
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is
used for carrying materials as well as suitable footholds and handholds shall be provided on the ladder
and the ladder shall be given an inclination not steeper than % to 1 (74 horizontal and 1 vertical).

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached, bolted,
braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or
staging and extending along the entire length of the outside and ends thereof with only such openings
as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or
unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters
above ground level or floor level they should be closely boarded, should have adequate width and
should be suitably fenced, as described.

Every opening in the floor of a building or in a working platform be provided with suitable means to
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height
shall be 1 Meter.

Safe means of access shall be provided to all working platforms and other working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width
between side rails in rung ladder shall in no case be less than 30cms for ladder up to and including
Meters in length. For longer ladders this width should be increased at least 6mm for each additional 30
cms. Uniform step spacing shall not exceed 30 cms.

Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line
works gloves, rubber mats, and rubber shoes shall be used.

All trenches 1.2 Meters or more in depth shall at all times be supplied with atleast one ladder for each 30
Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter
above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall
be stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the danger of
sides collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of the trench
or half of the depth of the trench whichever is more cuttings shall be done from top to bottom. Under no
circumstances undermining or under cutting shall be done.

Before any demolition work is commenced and also during the process of the work :-
All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;

No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus
used by the operator shall remain electrically charged.

e All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion

or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials

as to render it unsafe.
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L) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept
available for the use of the persons employed on the Site and maintained in a condition suitable for
immediate use; and the Contractor should take adequate steps to ensure proper use of equipment by
those concerned.

M) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

N) Those engaged in white washing and mixing or stacking of cement bags or any materials which is
injurious to the eyes shall be provided with protective goggles.

O) Those engaged in welding works shall be provided with Welder’s protective eye shields.

P) Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

Q) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure
that the manhole covers are opened and are ventilated at least for an hour before the workers are
allowed to get into the manholes and the manholes so opened shall be cordoned off with suitable railing
and provided with warning signals and boards to prevent accident to the Public.

R) Use of hoisting machines and tackle including their attachments, anchorage and support shall conform
to the following standard or conditions:-

o These shall be of good mechanical construction, sound material and adequate strength and free from
patent defect and shall be kept in good repairs and in good working order.

o Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

o Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or give
signals to the operator.

¢ In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in
hoisting or lowering or as means of suspension the safe working load shall be ascertained by adequate
means.

e Every hoisting machine and all gear referred to above shall be plainly marked with the safe working
load. In case of hoisting machine having a variable safe working load, each safe working load of the
conditions under which it is applicable shall be clearly indicated. No part of any machine or of any gear
referred to above in this paragraph shall be loaded beyond the safe working load except for the
purpose of testing.

e Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should
be provided with efficient safeguards, hoisting appliances should be provided with such means as will
reduce to the minimum the risk of accidental descent of the load, adequate precautions should be
taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally
displaced.

o When workers are employed on electrical installation, which are already energized, insulating mats,
wearing apparel such as gloves, sleeves, and boots as may be necessary should be provided. The
workers should not wear any rings, watches and carry keys or other materials, which are good
conductors of electricity.

S) All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.

Adequ
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2. Discrepancy in Various Documents:
The Contractor shall provide everything necessary for the proper execution of the works according to the
true intent of and meaning of the Drawings, Specifications etc. taken together whether the same may or may
not be particularly shown or described therein, provided that the same can be inferred there from. If the
Contractor finds any discrepancy in the Drawings or between the drawings, specifications etc., he shall
immediately refer the same in writing to the Architect who shall decide which shall be followed, and his
decision shall be final and binding on all parties.

3. Authorities, Notices, Patent Rights & Royalties:-

The Contractor shall conform to the provisions of the statutes relating to the works and to the Regulations
and Bye Laws of any Local Authority and of any Water, Lighting or other Companies or Authorities with
whose systems the Structure is proposed to be connected and shall before making any variation from the
Drawings and Specifications that may be necessitated by so conforming, give to the Architect written
notice, specifying the variations proposed to be made and the reason for making it, and apply for
instructions thereon.

The Contractor shall bring to the attention of the Architect, all notices required by the said Acts, Regulations
or bye laws to give to any authority and pay to such authority or to any public offices, all fees that may be
properly chargeable, in respect of the works and lodge the receipts with the Architect/ Purchaser through
PMC.

The Contractor shall indemnify the Purchaser against all claims in respect of patent rights, design,
trademarks or name or other protected rights in respect of any constructional plant machine, work or
material used for or in connection with the works or temporary works from and against all claims, demands,
proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto.
The Contractor shall defend all actions arising from such claims and shall himself pay all royalties, license
fees, damages, costs and charges of all and every part that may be legally incurred in respect thereof.

4. General Obligations:

i) Contractor's General Responsibilities

a) The Contractor shall be subject to the provisions of the Contract and with due care and diligence,
execute and maintain the works and provide all labour including the supervision thereof, new
material, Constructional Plant and all other things whether of a temporary or permanent nature,
required in and for such execution and maintenance so far as the necessity for providing the same is
specified in or is reasonably to be inferred from the Contract.

b) The Contractor shall take full responsibility for the adequacy, stability and safety of all site operations
and methods of construction, provided that the Contractor shall not be responsible except as may be
expressly provided in the Contract for the design or specification of the Permanent Works or for the
design or specification of any Temporary works prepared by the Architect.

ii) Inspection of Site:

a) The Contractor shall inspect and examine the site and its surroundings and information available in
connection therewith and shall satisfy himself so far as is practicable before submitting his tender as
to the form and nature of the ground, including the subsurface conditions, the hydrological and
estimate conditions, the extent and nature of work and materials necessary for the completion of the
works, the means of access to the site and accommodation he may require and in general shall
himself obtain all necessary information subject as above mentioned, as to risks, contingencies and
all other circumstances which may influence or affect his Tender.

iii) Nature of Ground:-
The Purchaser does not guarantee or warranty in any way that the material to be found in the
excavations will be similar in nature to that of any samples, which may have been exhibited or
indicated on the drawings or in any other Contract Documents, or to material obtained from borings or

trial holes.
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The Contractor shall be deemed to have made local and independent enquiries as to and shall take the
whole risk of the nature of the ground subsoil or material to be excavated or penetrated and the
Contractor shall not be entitled to receive any extra payment nor to resale from the Contract nor to be
relieved from any of his obligations there under by reason of the nature of such ground subsoil of
material being other than that indicated on the Drawings or

in any other Contract Documents or by any sample exhibited or deducted from the information provided
by borings or trial holes.

iv) Sufficiency of Tender:

a) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates and prices stated in Schedule of Quantities/
Scope of work and/ or the Schedule of Rates and Prices, which rates and prices shall cover all his
obligations under the Contract, and all matters and things necessary for the completion of the works.

v) Contractor not Entitled to Extra Payment
Except as otherwise as specifically provided in the Contract, the Contractor shall not be entitled to any
extra payment nor to resale from the Contract nor to be relieved from any of his obligation for reasons
of his misunderstanding, or his failure to obtain correct information or his inability to foresee any matter
which may affect the execution or maintenance of the works.

Contractor's Employees:

a) The Contractor shall provide and employ on the site skilled and experienced technical assistants,
foremen and leading hands to give proper supervision and such skilled, semi- skilled and unskilled
labour for the proper and timely execution and maintenance of the works.

b) The Contractor shall be required to remove forthwith from the works any person employed by the
Contractor in or about the execution or maintenance of the works who in the opinion of the Architect/
PMC/ Purchaser misconducts himself or incompetent or negligent and thus considered to be
undesirable and shall be replaced as soon as possible by a competent substitute approved by the
Architect/ PMC/ Purchaser .

. Security and maintenance of Premises Lighting:

The Contractor shall in connection with the works provide and maintain at his own cost all lights/ guards
facing and watching when and where necessary or required by the Architect or his representative or by any
duly constituted authority for the protection of the works or for the safety and convenience of the public or
others.

. Care of Works:

From the commencement to the completion of the works, the Contractor shall take full responsibility for the
care thereof and of all temporary works, and in case any damage, loss or injury shall happen to the works
or to any part thereof or to any temporary works from any cause whatsoever, save and except risks as
defined in sub-clause (b). In this clause, shall at his own cost, repair and make good the same, so that at
completion, the permanent works shall be in good order and condition and in conformity in every respect
with the requirements of the contract and the Architect’s instructions. In the event of any such damage, loss
or injury happening from any of the excepted risks, the Contractor shall, if and to the extent required by the
Architect and subject always to the provision of Clause mentioned elsewhere in the conditions hereof,
repair and make good the same as aforesaid at the cost of the Purchaser . The Contractor shall also be
liable for any damage to the works occasioned by him in the course of any operations carried out by him
for the purpose of complying with his obligations under Clause 40 and 41thereof.

. Excepted Risks:

The "Excepted Risks” are Force majeure, exceptionally inclemency weather, fire, earthquake, civil
commotion, riot, lockout, strike, war, hostilities (whether war be declared or not), invasion act of foreign
enemies, rebellion, revolution in correction or military or usurped power civil war or a cause solely due to or
use or occupation by the Purchaser of any portion of the works in respect of which a Certificate of
Completion has been issued all of which are herein collectively referred to as "Excepted Risks".

. Giving of Notices and Payment of Fees
The Contractor shall give all noti n Il f r ired t iven or pai nv National or State

Seal and Signature of the Contractor [k




Part 2 — Tender Documents

Statute Ordinance or other Law or any Regulation or Bye-Law of any local or other duly constituted authority
in relation to the execution of the works or of any temporary works and by the rules and regulations of all

public bodies and companies whose property or rights are affected or may be affected in any way by the
works. Contractor shall obtain and submit final Fire NOC and the final Occupation Certificate for the
building from all the other relevant authorities and shall laisie to obtain the same, for which nothing extra
shall be payable to the contractor for the same. The Official Fee shall however be reimbursed by the
SBICAPS to the contractor.

10.Returns of Labour etc.
The Contractor shall furnish all such information regarding the supervisory staff, the numbers of the several
classes of labour from time to time employed on the site, constructional plant etc. as the PMC may require.

11.Examination of Work Before Covering Up:

No work shall be covered up or put out of view without the approval of the Architect/ PMC and the
Contractor shall afford full opportunity for the Architect/ PMC to examine and measure any work which is
about to be covered up or put out of view and to examine foundations before permanent work is placed
thereon. The Contractor shall give due notice to the Architect/ PMC whenever any such work or
foundations is or are ready or about to be ready for examination and the PMC/ Architect shall without
unreasonable delay unless he considers it necessary and advises the Contractor accordingly attend for the
purpose of examining and measuring such work or of examining such foundations.

12.Uncovering and Making Openings:

If the Contractor puts any part of the foundations or covers up or puts out of view before he has notified the
Architect/ PMC and received instructions, he shall be liable to reinstate all work that may subsequently be,
at any time, damaged on account of any defect in or insufficiency of the foundation. The Contractor shall at
the request of the Architect, open up for inspection any work, and should the Contractor refuse or neglect
to comply with such requests, the Purchaser through the Architect, may employ other agency to open up
the same. If the said work has been covered up in contravention of the Architect's instructions, or if on
being opened up, if he found not in accordance with the drawings and the specifications or the instructions
of the Architect, the expenses of opening it again, whether done by the Contractor, or such other agency,
shall be borne by the Contractor, and shall be recoverable from him by the Purchaser or may be deducted
by the Purchaser from any amount due or which may become due to the Contractor. If the work has not
been covered in contravention of such instructions and found to be in accordance with the said drawings
and specifications or instructions than the expenses aforesaid shall be borne by the Purchaser and be
added to the contract sum; provided always that in the case of foundation or any other urgent work so open
up and required immediate attention, the Architect shall within 7 (seven) days after receipt of written notice
from the Contractor that the work has been opened make or cause the inspection thereof to be made at
the expiration of such time, if such inspection shall not have been made. The Contractor may cover up the
same and shall not be required to open it up again except at the expenses of the Purchaser .

13.Removal of Improper Work and Materials:
The PMC/ Architect shall during the progress of the works have power to order in writing from time to time:

a) The substitution of proper and suitable material,

b) The removal and proper re-execution notwithstanding any previous test thereof or interim payment
therefore of any work which in respect of materials or workmanship is not in accordance with the
contract in the opinion of the Architect/ PMC.

14.Default of Contractor in Compliance:
In case of default on the part of the Contractor in carrying out such order the Purchaser shall be entitled to
employ and pay other agency to carry out the same and all expenses consequent thereon or incidental
thereto shall be borne by the Contractor and shall be recoverable from him by the Purchaser or may be
deducted by the Purchaser from any amount due or which may become due to the Contractor.

15.Possession of Site:
« Save in so far as the contract may prescribe and with the Purchaser ’s written order to commence the
works, the Contractor shall be given possessmn of the whole of the S|te or part by part progresswely
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programme. If the Contractor suffers delay on account of the Purchaser 's failure to give possession of
site in accordance with the terms of this clause, necessary extension of time (without any financial
implications) shall be granted by the Purchaser for the completion of the entire works, on
recommendations of Architect/ PMC.

» The Contractor shall bear all costs and charges for special or temporary way leaves required by him in
connection with access to the site. The Contractor shall also provide at his own cost any additional
accommodation outside the site required by him for the purposes of the works.

16.Time for Completion
Subject to any requirement in the contract as to completion of any section of the works before completion
of the whole, the whole of the works shall be completed within 4 (Four) months including monsoon season
the time stated in the contract calculated from the date of the Purchaser ’s written order to commence the
works or such extended time as may be allowed or approved by the SBICAPS .

17.Certificate of Completion of Works:

a) When the whole of the works have been substantially completed and have satisfactorily passed any final
test that may be prescribed by the contract, the Contractor may give a notice to the effect to the Project
Management Consultant accompanied by an undertaking to finalize any outstanding work during the
period of maintenance. Such notice and undertaking shall be in writing and shall be deemed to be a
request by the Contractor for the Project Management Consultant to issue a Certificate of Completion in
respect of the works. The Architect, shall within 28 (twenty eight) days of the date of delivery of such
notice either issue to the Contractor, with a copy to the Purchaser , a Certificate of Completion stating the
date on which, in his opinion, the works were substantially/ virtually completed in accordance with the
contract or give instructions in writing to the Contractor specifying all the work which, in the Project
Management Consultant’s opinion, requires to be done by the Contractor before the issue of such
Certificate. The Architect/ PMC shall also notify the Contractor of any defects in the works affecting
substantial completion that may appear after instructions and before completion of the works specified
therein. The Contractor shall be entitled to receive such certificate of completion within 28 (twenty-eight)
days of completion to the satisfaction of the Architect/ PMC of the works so specified and making good
any defects so notified.

18.Defects:
a) Definition of "Defects Liability Period:
In these conditions, the expression "Period of Defects Liability" shall mean the period of Defects Liability
named in the Tender, calculated from the date of completion of the Works, certified by the Architect/
PMC and mentioned elsewhere in the tender, or in the event of more than one certificate having been
issued by the Project Management Consultant under the said Clause from the respective dates so-
certified. In general, the Defects Liability Period shall be one year after the virtual completion of the
works (except as specified elsewhere in the tender document)

b) Defects:
The Contractor shall make good at his own cost and to the satisfaction of the PMC/ Architect, all
defects, shrinkage, settlement, or other faults and all damages, loss and expenses consequent thereon
or incidental thereto, and such damage, loss and expenses shall be recoverable from him by the
Purchaser or may be deducted by the Purchaser upon the PMC/ Architect's Certificate in writing from
any money due or that become due to the Contractor.

c) Entry to the Premises for Attending Defects:
The premises shall have/ remain in exclusive physical possession of the Purchaser and the Contractor
is given only a temporary permission to enter the said premises with his workman, agents for attending
the defects, during the defects liability period. If the Contractor or his workman whether negligently or
otherwise causes any damage or loss to the property, fixtures of the Purchaser lying in the premises,
the Contractor shall be bound to reimburse such loss to the Purchaser . The Purchaser always is
entitled to deduct any amount of sum loss from the amounts payable to the Contractor.

d) Execution of Work of Repairs.
To the intent that the Works shall at or as soon as practicable after the expiration of the Defects Liability
Period be delivered to the Purchaser in the condition required by the Contractor, fair wear and tear
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excepted, to the satisfaction of the Architect/ PMC, as that in which they were at the commencement of
the defects liability period, the Contractor shall finish the Work, if any, outstanding at the date of
completion, as certified, as soon as practicable after such date and shall execute all such work of
repair, amendment, reconstruction, rectification and making good defects, imperfections, shrinkages or
other faults as may be required of the Contractor in writing by the Architect/ PMC during the defects
liability period within 14 (fourteen) days after its expiration, as a result of an inspection made by
Architect/ Purchaser / PMC prior to its expiration.

e) Cost of Execution of Work of Repairs.
All such work shall be carried out by the Contractor at his own expenses if the necessity thereof shall,
in the opinion of the Architect/ PMC, be due to the use of materials or workmanship not in accordance
with the contract or to neglect or failure on the part of the Contractor to comply with any obligation,
expressed or implied, on the Contractor's part under the Contract. If, in the opinion of the Architect/
PMC/ Purchaser , such necessity shall be due to any other cause, the value of such work shall be
ascertained and paid for as if it were additional work.

f) Remedy on Contractor's Failure to Carry Out Work Required:
If the Contractor shall fail to do any such work as aforesaid required by the Architect/ PMC, the
Purchaser shall be entitled to employ and pay other persons to carry out the same and if such works
which is in the opinion of the Architect/ PMC, the Contractor was liable to do at his own expense under
the Contract, then all expenses consequent thereon or incidental thereto shall be recoverable from the
Contractor by the Purchaser or may be deducted by the Purchaser from any money due or which may
become due to the Contractor.

19. _Alterations, Additions and Omissions:

a) The term "Variation" as used under this clause means the alteration or modification of the design,
quality or quantity of work as shown upon the drawings, scope of works, specification or included in the
priced schedule of quantities and desired by or referred to in the schedule of quantities and includes the
addition, omission or substitution of any work, the alteration of the kind of standard or any of the
materials or goods to be used in the work, and removal from the site of any works materials or goods
executed or brought thereon by the Contractor for the purpose of work other than work materials or
goods which are not in accordance with this contract. The Architect/ Purchaser shall have power to
order the Contractor to do any of the following:

i) Increase or decrease the quantity of any work included in the contract.

i)  Omit any such work.

i) Change the character or quality or kind of any such work.

iv) Change the levels, lines, position and dimensions of any part of the Works and

v) Execute additional work of any kind necessary for the completion of the works and no such
variation shall in any way validate or invalidate the contract, but the value, if any, of all such
variations shall be taken into account in ascertaining the amount of the Contract Price.

20.Orders for Variation to be in Writing:
The Contractor shall make no such variations without an order in writing of the Architect/ Purchaser .
Provided that no order in writing shall be required for increase or decrease in the quantity of any work
where such increase or decrease is not the result of an order given under this Clause, but is the result of
the quantities exceeding or being less than those stated in the scope of works.

21.Extra Item of Work:

a) Work or material of nature not included under the Schedule of items which has to be executed as per
instruction of Architect / SBICAPS shall be considered as an extra item. When alterations/ additions or
omissions made to any work or material shall be such that the cost of the resulting work cannot be
estimated according to the tendered items the same shall also be considered extra item. The Contractor
shall carry out the extra items as only after written communication approval by the Architect/ Purchaser
through PMC. However, extra charges or claims in respect of any work will not be allowed unless the
works they relate are clearly outside the spirit and meaning of the tender item/ specifications and such

works are ordered by the Architect/ Purchaser through PMC and claimed for specified manner before the

particular work is actually commenced.
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In case of any class of work for which there is no such specification in technical specifications in the
Part-B, such work shall be carried out in accordance with the CPWD specifications and in the event of
there being no CPWD specifications, then in such case, the work shall be carried out in all respects in
accordance with the instructions and requirements of the SBICAPS/ architect.

22.Prices for Extras, Ascertainment there of:

The extra item rates shall generally be derived from the quoted/ tender rates of the Contractor for
comparable items of similar nature/ scope/ description under Schedule of Quantities of the Tender, making
allowance for variations only. However if no comparable items are available in the unit rates and the
quantity of work is to be executed can conveniently be derived/ measured; the same shall be arrived at
based on the prevailing rates in the original tender. However, where the work is so disjointing the unit rates
or the quantity of work done cannot be conveniently be derived/ measured then it will be within the purview
of the Architect/ Purchaser to derive the rates either from Tender item or other extra items or by rate
analysis showing clearly the fair market cost of material, cost of labour, plus 15% (fifteen percent) to cover
overheads, profit etc. The actual cost shall be determined for the above purpose, as the cost of:-

a) Materials supplied or used at site on items forming part of completed item of work as determined by the
Architect/ PMC by inquiry of the prevailing market rate at the time of procurement.

b) Materials (non-consumable) which are used temporarily and not forming a part of the completed item of
main work, provided the same are solely meant for the particular and this cost would be determined by
the Architect/ PMC by inquiry of prevailing market rate.

¢) The actual cost of transport if solely transported for the execution of the particular extra work and
running charge of equipment if any used for the execution of the particular extra item of work.

d) Skilled and unskilled labour charges for the actual strength of labour employed and petty supervision
charges as certified by the Architect/ PMC. Other relevant applicable costs viz. water, electricity,
sundries etc as per CPWD / NDMC guidelines may be considered on satisfactory production of
documentary evidence to the PMC/ Architect/ Purchaser .

No escalation shall be entertained on such extra items.

23. Claims: -

The Contractor shall send to the Purchaser ’s representative/ PMC prior to submission of Interim Bill/
Running Bill giving particulars of all claims for any additional payment to which the Contractor may
consider himself entitled and of all extra or additional work ordered by the Architect/ Purchaser , which he
has executed. No final or interim claim for payment for any such work or expense will be considered which
has not been included in such particulars. Provided always that the Architect shall be entitled to authorize
payment to be made for any such work or expense, notwithstanding the Contractor's failure to comply with
this condition, if the Contractor, has at the earliest practicable opportunity, notified the Architect/ PMC/
Purchaser in writing such claims along with required particulars.

24 Plant Temporary Works and Materials: -

All Constructional Plant, Temporary Works and materials provided by the Contractor shall when brought on
to the site immediately be deemed to be exclusively intended for the construction and completion of the
Works and be deemed to become the property of the Purchaser and the Contractor shall not remove the
same or any part thereof or moving it from one part of the site to another without the consent in writing of the
Purchaser . But the Purchaser will permit the Contractor the exclusive use of all such Constructional plant,
Temporary works and materials in and for the completion of the works until the happening of any event
which gives right to the Purchaser to exclude the Contractor from the site and proceed with the completion
of the works.

a) Revesting of Plant Etc.:-
Upon the removal of any such Constructional Plant, Temporary works of materials with consent as
aforesaid the same shall be deemed to revest in and become the property of the Contractor and upon
completion of the Works the remainder of the said Constructional Plant and Temporary Works and any
unused materials provided by the Contractor shall be deemed to revest in and become the property of
the Contractor who shall remove the same. If the Contractor fails to remove any of the said
Constructional Plant, Temporary Works of unused materials within such reasonable times after the
completion of Works as may be allowed by the Architect/ PMC then the Purchaser may sell the same
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and shall after deducting from the proceeds the charges and expenses and in connection with such
sale pay the balance (if any) to the Contractor.

b) Purchaser not Liable for Damage to Plant etc.:-
The Purchaser shall not at any time be liable for the loss of or injury to any or the said Constructional
Plant, Temporary Works or materials .

25.Approval of Materials.
The Architect/ PMC/ Purchaser is at a liberty to reject any materials, if in his opinion they are of sub
standard quality or not as per the tender specifications.

a) Method of Measurements: -
Measurements shall be taken in accordance with the method stipulated in the specification. In case it is
not stated the following shall be the method of measurements:
i) As per Indian Standard method of measurements, SP 27 - Handbook of method of
measurement of building works.
i) The measurement for certificate of payment shall be as described in mode of payment.
i) 1S-1200 Latest Revision
iv) Any other method as recommended by the Architect/PMC

b) Quantity Surveying:-

The Contractor will himself undertake the quantity surveying work and submit his bills supported by
reconciliation statements as directed. In case he fails to submit his bills in proper order, the Purchaser
reserves for himself the right to employ an expert who will also be employed, if the bills stated by the
Contractor show inaccuracies frequently indicating that the Contractor is not capable of taking the
required measurements and producing a proper bill. The Contractor (or the expert) will make the
measurements on the basis of the drawings. The billing procedure and formats shall be as approved by
the Architect/ PMC.

c) Assignment or Sub-Letting:-
The Contractor shall not assign or sub-let any portion of the work, except as expressly provided
elsewhere in these documents.

26.Remedies and Powers:

a) Default of Contractor:-
If the Contractor shall become bankrupt, or have a receiving order made against him, or shall present his
petition in bankruptcy, or shall agree to carry out the Contract under a committee of inspection of his
creditors or, being a corporation, shall go into liquidation (other than a voluntary liquidation for the
purposes of amalgamation or reconstruction), if the Contractor shall assign the Contract, without the
consent in writing of the Purchaser first obtained, or shall have an execution levied on his goods, or if
the Architect/ PMC shall certify in writing to the Purchaser that in his opinion the Contractor:-

i) Has abandoned the Contract, or

i) Without reasonable excuse has failed to commence the works or has suspended the progress of the
works for 28 (twenty eight) days after receiving from the Architect/ Purchaser written notice to
proceed, or has failed to remove materials from the site or to pull down and replace work for 28
(twenty eight) days after receiving from the PMC’s written notice that the said materials or work had
been condemned and rejected by the Architect's under these conditions, or

i) Despite previous warnings by the Architect/ PMC/ Purchaser in writing, is not executing the works in
accordance with the Contract, or is persistently or

iv) Flagrantly neglecting to carry out his obligations under the Contract, or has, to the detriment of good
workmanship, or in defiance of the Architect's instructions to the contrary, sub-let any part of the
contract then the Purchaser may, after giving 14 (fourteen days) notice in writing to the Contractor,
enter upon the site and the works and expel the Contractor there from without thereby avoiding the
contract, or releasing the Contractor from any of his obligations or liabilities under the Contract, or
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affecting the rights and powers conferred on the Purchaser or the Architect by the Contract, and
may himself complete the works or may employ any other Contractor to complete the works. The
Purchaser or such Contractor may use for such completion so much of the Constructional plant,
temporary works and materials, which have been deemed to be reserved exclusively for the
execution of the works, under the provisions of the contract, as he or they may think proper, and the
Purchaser may, at any time, sell any of the said constructional plant, temporary works and unused
materials and apply the proceeds of sale in or towards the satisfaction of any sums due or which
may become due to him from the Contractor under the Contract.

Valuation at Date of Forfeiture: -

The Architect shall, as soon as may be practicable after any such entry and expulsion by the Purchaser ,
fix and determine expiate, or after reference to the parties, or after such investigation or enquiries as he
may think fit to make or institute, and shall certify that amount, if any, had at the time of such entry and
expulsion been reasonably earned by or would reasonably accrue to the Contractor in respect of work
then actually done by him under the Contract and the value of any of the said unused or partially used
materials, any Contractual Plant and any temporary works.

Payment after Forfeiture: -

If the Purchaser shall enter and expel the Contractor under this Clause, he shall not be liable to pay to
the Contractor any money on account of the Contract until the expiration of the Defects Liability Period
and thereafter until the costs of execution and maintenance, damages for delay in completion, if any,
and all other expenses incurred by the Purchaser have been ascertained and the amount thereof
certified by the PMC/ Architect. The Contractor shall then be entitled to receive only such sum or sums,
if any, as the Architect may certify would have been payable to him upon due completion by him after
deducting the said amount, if such amount shall exceed the sum which would have been payable to the
Contractor on due completion by him, then the Contractor shall, upon demand, pay to the Purchaser the
amount of such excess and it shall be deemed a debt due by the Contractor to the Purchaser and shall
be recoverable accordingly.

27.Urgent Repairs: -

If,

by reason of any accident of failure, or other event occurring or connection with the works, or any part

thereof, either during the execution of the works, or during the DLP, any remedial or other work or repair
shall in the opinion of the Architect/ PMC, be urgently necessary for the safety of the works and the
Contractor is unable or unwilling at once to do such work or repair, the Purchaser may employ and pay
other persons to carry out such work or repair as the PMC/ Architect may consider necessary. If the work
of repair so done by the Purchaser is the work which in the opinion of the Architect/ PMC, the Contractor
was liable to do at his own expense under the Contract, all expenses incurred by the Purchaser in so
doing shall be recoverable from the Contractor by the Purchaser , or may be deducted by the Purchaser
from any amount due or which may become due to the Contractor. Provided always that the Architect/
PMC as the case may be, shall as soon after the occurrence of any such emergency as may be reasonably
practicable notify the Contractor thereof in writing.

28.Matters to be finally determined by the Architect:-

The Architect’s decision, opinion, direction certificate (except for payment) with respect to all or any of the
matters under Clauses hereof (which matters are hereinafter referred to as excepted matter) shall be only
on PMC’s scrutiny and recommendations to the SBICAPS and shall be final and conclusive and binding on
the parties hereto and shall be without appeal:-

Clause 7.7 - Architect's interpretation of drawings and further drawings and instructions. Clause 7.16 - Work
to the satisfaction of the Architect.

Clause 7.28 - Quality of material and workmanship and tests. Clause

7.31(a) - Removal of improper work and materials. Clause 7.53 - Variations

Any other decision, opinion, direction, certificate or valuation of the Architect to give any of the same shall
be subject to the right of arbitration.

a)

Dimensions and Levels

All dimensions and levels shown on the Drawings shall be verified by the Contractor on the site and he
will be held responsible for the accuracy and maintenance of all dimensions and levels. If any
discrepancy is observed the same shall be brought to the knowledge of Architect/ Purchaser / PMC
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immediately.
29.Notice of Operation:

a) The Contractor shall not carry out important operation without the consent in writing of the Architect/
Project Management Consultant.

b) If it is found that the two or more persons who are connected with one another either financially or as
principal and agent or master and servant have tendered separately under different names, for the same
work without disclosing their relation, the tender will be cancelled. Any contract if entered into, under
such conditions, will also be cancelled at any time during its currency and earnest money will be forfeited.

30.Assistance for Purchaser / Architect/ Project Management Consultant:
The Contractor shall provide for the Purchaser / Architect/ PMC at all times during the Contract including
Defects Liability Period, all such men as he may require to assist him in carrying out or checking any
measurements, levels, setting out or measuring up of work. The Contractor is also to provide ladders,
gangways, etc., and the necessary attendance to move and adopt as directed for inspection or
measurement of the works by the Architect.

a) Construction Records:
The Contractor shall maintain full and accurate records of the dimensions and positions of all new
work and any other information necessary for the Project Management Consultant to be able to prepare
complete drawings recording details of the works as constructed. The same may be handed over to the
Purchaser through PMC as and when required.

b) Requisition of Materials:
The Bills of Quantities shall not be used as a basis for quantities of materials and the Contractor is
entirely responsible for assessing the quantities of materials to be ordered. The Purchaser is not bound
to supply any materials and PURCHASER may reset the requisition of materials.

c) Procurement of materials:

The Contractor shall procure all materials by his efforts and at his own cost. The Contractor shall not
remove any material from the site without a written authority of the Project Management Consultant on
completion of the works. The Contractor shall obtain the instructions of the controlling Authorities as to
how the surplus materials if any, is to be disposed of.

31.Cement storage:
The Contractor shall at his own cost erect and maintain a cement storage shed on the site having water tight

walls and roof. The shed should be capable of storing minimum 20 (twenty) tones (400 bags) of cement at a
time.

32.Temporary Services:
The Contractor shall provide and maintain all temporary services on or about the site including providing
Tower cranes; hoists for material movements required for the execution of the works and shall remove
them on completion as decided by Architect/ Project Management Consultant.

33.Unauthorized Persons:
No unauthorized persons are to be allowed on the site. The Contractor shall instruct all such persons to
keep out and shall take steps to prevent trespassing.

34.Keeping Site Clean and Clear:

During the progress of the works and when directed by the Architect/ Project Management Consultant the
Contractor shall keep the site clear of all rubbish and debris including that which may be deposited on the
site by any Sub-Contractors and shall maintain the housekeeping at site premises by properly stacking
different materials on different locations/ yards until the date of issue of Certificate of Completion. The
contractor at his own cost shall develop separate yards for steel and cement. All scraped materials shall be
dumped in the scrap yard specially designated in the site premises for this purpose. The cost of keeping
the site clean shall be deemed to have been included for in the rates.

On completion of the works. th ntr r shall at his own expen lear aw nd remove from the site
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not later than 7 (seven) days from the date of completion of works all constructional plant, surplus material,

rubbish and temporary works of every kind as required by local statutory authorities if applicable, and leave
the entire site and works clean and in a workman like condition. In case of failure by the Contractor, the
Purchaser under the advice of Architect/ Project Management Consultant will have the right to get the site
cleared at the risk and cost of the Contractor to the satisfaction of the Architect/ PMC/ Purchaser .

35.Labour Hutments

The Contractor shall not be allowed to put up any hutments/ temporary structures for
accommodating his labour/ staff on site or within the building boundary limits. He shall be required
to make his own arrangement elsewhere at his own cost. However, if local authorities so permit and
subject to the Contractor arranging for such permission, some space at site which will not come in the
way of the permanent construction, temporary construction facilities and offices may be provided to the
Contractor at the discretion of the Purchaser for purely temporary bachelor accommodation or essential/
core staff engaged on Emergency or essential services round the clock like security, fire fighting, concrete
laying and curing with proper sanitary facilities.

36.Substitution/ Variation/ Deviation of works: Should the Contractor desire to substitute any materials and
workmanship, he/ they must obtain the approval of the Purchaser / Architects in writing for any such
substitution well in advance. Materials designated in this specification indefinitely by such term as “Equal”
or “Other Approved” etc. specific approval of the Purchaser / Architects has to be obtained in writing.

The price of all such additional items/ non-tendered items will be worked out on the basis of rates quotes for
similar items in the contract wherever existing or on engineering rate analysis based on prevalent fair price
of labour, material and other component as required. The tender rates, shall hold good for any increase or
decrease the tendered quantities up to variation of 25%. For variation beyond 25%, the rate for the
respective item may be reviewed on mutually agreed terms.

37.Contract Rates:

The Contract prices and variation rates shall remain firm till final completion of the work and shall be
deemed to include all labour, materials, use of plant tools, temporary works and buildings, etc. insurance,
works contract tax, local taxes and duties, royalties, establishment charges, overhead, profit, supervision,
transport, sampling, testing (Onsite & Laboratory), shop drawing, as-built drawing and other charges and
every expense incurred in the proper and due execution, completion and maintenance of the works, and
shall be in full satisfaction and discharge of every obligation and imposed upon him by the contract and
nothing extra shall be payable unless so specifically stated in this contract. Goods and Service Tax (GST)
will be paid extra as applicable.

38.Statutory Obligations, Notice, Fees and Charges:

a) The Contractor shall comply with and give all notices required by any act, any instrument rule or order
made under any Act, or of any regulation or by-laws of NDMC/ASI and any other local body or authority
or of any agency which has any jurisdiction with regard to the works or with whose systems the same
we are or will be connected (all requirements to be complied with being referred to in these Conditions
as the statutory requirements)

b) If the Contractor shall find any divergence between the statutory requirements and all or any of the
contract documents or any variation instruction issued in accordance with these Conditions, he shall
immediately give to the Purchaser / Architect a written notice specifying the divergence.

c) If the Contractor gives notice under paragraph (b) of this sub-clause or of Purchaser / Architect shall
otherwise discover or receive notice of a divergence between the statutory requirements and all or any
of the contract documents or any variation instructions issued in accordance with these conditions, the
Purchaser shall within 7 (seven) days of discovery or on receipt of a notice issue instructions in relation
to the divergence.

d) If in any emergency compliance with paragraph (a) of this sub-clause requires the Contractor to supply

materials or execute work before receiving instruction
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e) under paragraph (c) of this sub-clause the Contractor shall supply such limited materials and execute
such limited work as are reasonably necessary to secure the statutory requirements.

f) The Contractor shall forthwith inform the Purchaser / Architect/ PMC of the emergency and of the steps
that he is taking under this paragraph of these conditions.

g) Work executed and materials supplied by the Contractor under sub-paragraph (i) of this paragraph shall
be deemed to have been executed and supplied pursuant to Purchaser ’s instruction in accordance
with these Conditions provided that the emergency arose because of a divergence between the
statutory requirements and all or any of the documents referred to in these Conditions or any variations,
instructions issued in accordance with these Conditions.

h) Provided that the Contractor complies with paragraph (b) of this sub-clause, the Contractor shall not be
liable to the Purchaser under this Contract. If the works do not comply with the statutory requirements
from the Contractor having carried out work in accordance with the documents referred to these
Conditions.

i) The Contractor shall pay and indemnify the Purchaser against liability in respect of any fees or charges
(including any rates or taxes) legally demandable under any Act, any instrument rule or order made
under any Act, law or any regulation or below of any local authority or of any statutory or agency in
respect of works.

i) It will be the Contractor's sole responsibility and obligation to arrange for blasting license from the
relevant authorities; if the excavation requires blasting. The Contractor will have to store the blasting
powder in a suitably constructed store as per regulation of the explosive department and local bodies.

39.Dismissal of Undesirable Persons:
The Purchaser may issue instructions requiring the dismissal from the works of any person employed
thereon without assigning any reason. The decision of Purchaser in this regard will be final and binding.

a) Access to the Works

The Purchaser / Purchaser ’s representative, Architect/ Architect’'s representative, PMC/ PMC'’s
representatives and their nominees shall at all reasonable times have access to the works and to the
workshops or other places of the Contractor or his Sub-Contractors/ Suppliers where work is being carried
out for the Contract. When work is to be so carried out in workshops or other places of a Sub-Contractor,
the Contractor shall by a term in the sub- contract incorporate a similar right of access to those workshops
or places for the Purchaser and their nominees/ representatives and shall do all things reasonably
necessary to make such right effective.

b) Facilities to other Contractors:

The Contractor shall give full facilities and cooperation to all other Contractors working on site such as,
plumbing, electrical, lift erection etc. as directed by the Architect/ PMC and shall arrange his program of
work so as not to hinder the progress of other works. The decision of the Architect/ PMC on any point of
dispute between the various Contractors on this count shall be final and binding on all parties concerned.

40.Purchaser / Architect's Instruction:

i) The Contractor shall forthwith comply with all instructions issued to him by the Purchaser / Architect/
PMC in regard to any matter in respect of which the Purchaser expressly empowered by these
Conditions to issue instructions. If within 7 (seven) days after receipt of a written notice from the
Purchaser / Architect/ PMC requiring compliance with an instruction the Contractor does not comply
therewith, then the Purchaser may employ and pay other persons to execute any work whatsoever which
may be necessary to give effect to such instruction and all cost incurred in connection with such action
shall be recoverable from the Contractor by the Purchaser as a debt or may be deducted by him from
any monies due or to become due to the Contractor under this Contract.

ii) All instructions issued by the Purchaser / Architect/ PMC shall be issued in writing. However any
instruction issued orally shall be given immediate effect and shall be confirmed in writing within 3 (three)

days.
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50.Termination:
In the event of the Contractor failing to complete the works within the stipulated period of completion as
mentioned hereof, the Purchaser may, notwithstanding anything contained to the contrary in the contract,
terminate at any time the contract without being liable in any manner whatsoever to the Contractor, by
giving 30 (thirty) days notice in writing to the Contractor and proceed to complete or get completed the
works which have remained incomplete/ not done at the time of such termination at the risk and cost of the
Contractor.

51.Technical examination:
The project work covered under this tender during its progress is subject to inspection by the CTE /
Technical examiner/CVC, Govt of India or by an officer of the Vigilance cell//Department of the Authority,
the contractor will be required to extend all assistance or facilities for such inspections.

52. Preparation of building works for occupation and use on completion:
On completion of the work, the Contractor shall inform the PMC/ Architect in writing that he has finished the
work and it is ready for the inspection. He will leave the entire possession of site neat and clean and ready
and to the satisfaction of the Architect/ PMC/ Purchaser .

All the work shall be carried out as per the detailed drawings and Architect's instruction and in stages as
desired by the Engineer in Charge / Architect / PMC.

NO EXTRA shall be paid for complying with and/or implementation of any of the below listed clauses

The Contractor shall install a 'Display Board' at the conspicuous place on site indicating:-
i) Name & address of developer, architect, structural engineer and contractor.
i) Building name, Zone, Road etc.
i) Date and No. of development permission.
iv) Approved FSI/Built-up area, Setbacks, Height and floors permitted.

1) The contractor shall have to carry out plinth level inspection certificate from NDMC as it is
mandatory for NDMC’s Consent to operate (CTO)

2) Contractor shall obtain and submit final Fire NOC from Fire Officer before applying for Occupancy
Certificate. The contractor shall provide all firefighting requirements along with necessary accessories
as prescribed in National Building Code and as per Fire Officer's remarks. The contractor shall make
good any deficiencies as pointed out by Fire Officer to ensure the obtaining of the Fire NOC.
Contractor shall do documentation, submit and obtain final Occupation Certificate from all the other
relevant Authorities including NDMC. Nothing extra shall be payable to the contractor for the same.

3) Contractor is required to do the work in compliance with NDMC /ASI guidelines and constraints and
the contractor shall find out the same before tendering.

4) Contractor is required to submit Shop Drawings & As Built Drawings in Building Information Modeling
in REVIT format for Civil & All services along with clash detections of proposed services during the
progress of project and rectify the same in consultation with Architect

5) Contractor shall help and cooperate with any other contractor appointed by the SBICAPS in the
interest of completing the work to the satisfaction of the SBICAPS.
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SPECIAL CONDITIONS OF CONTRACT RELATED TO GREEN BUILDING

PRACTICE

SPECIAL CONDITIONS FOR PREVENTION OF AIR POLLUTION AS PER DIRECTIVES OF
NATIONAL GREEN TRIBUNAL (NGT):

The contractor shall not store/dump construction material or debris on metaled road.

a)

b)

d)

)
k)

m)

The contractor shall get prior approval from Engineer-in-charge for the area where the construction
material or debris can be stored beyond the metaled road. This area shall not cause any obstruction
to the free flow of traffic/inconvenience to the pedestrians. It should be ensured by the contractor that
no accidents occur on account of such permissible storage.

The contractor shall take appropriate protection measures like raising wind breakers of appropriate
height on all sides of the plot/area using CGI sheets or plastic and/or other similar material to ensure
that no construction material dust fly outside the plot area.

The contractor shall ensure that all the trucks or vehicles of any kind which are used for construction
purpose or are carrying construction material like cement, sand and other allied materials are fully
covered. The contractor shall take all necessary precautions that the vehicles are properly cleaned
and dust free to ensure that enroute their destination, the dust, sand or any other particles are not
released in air / contaminate air.

The contractor shall provide mask to every worker working on the construction site and involved in
loading, unloading and carriage of construction material and construction debris to prevent inhalation
of dust particles.

The contractor shall provide all medical help, investigation and treatment to the workers involved in
the construction of building and carry of construction material and debris relatable to dust emission.

The contractor shall ensure that C&D waste is transported to the C&D waste site only and due record
shall be maintained by the contractor.

The contractor shall ensure compulsory use of wet jet in grinding and stone cutting.

The contractor shall comply all the preventive and protective environmental steps as stated in the
MoEF guidelines, 2010.

The contractor shall carry out on road inspection for black smoke generating machinery. The
contractor shall use cleaner fuel.

The contractor shall ensure that all DG sets comply emission norms notified by MoEF.

The contractor shall use vehicles having pollution under control certificate. The emissions can be
reduced by a large extent by reducing the speed of a vehicle to 20 KMPH. Speed bumps shall be
used to ensure speed reduction. In cases where speed reduction cannot effectively reduce fugitive
dust, the contractor shall divert traffic to nearby paved areas.

The contractor shall ensure that the construction material is covered by tarpaulin. The contractor
shall take all other precaution to ensure that no dust particles are permitted to pollute air quality as a
result of such storage.

The paving of the path for plying of vehicles carrying construction material is more permanent solution
to dust control and suitable for longer duration projects.

SPECIAL CONDITIONS FOR GREEN BUILDING PRACTICE:

The building/project is targeted to obtain Green Building Certification and for achieving this the contractor
shall strictly adhere to the following conditions as part of his contractual obligations:
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The contractor shall ensure that adequate measures are taken for the prevention of erosion of the
top soil during the construction phase. The contractor shall implement the Erosion and
Sedimentation Control Plan (ESCP) provided to him by the Engineer in Charge as part of the larger
Construction Management Plan (CMP). The contractor shall obtain the Erosion and Sedimentation
Control Plan (ESCP) Guidelines from the Engineer in Charge and then prepare working plan for
the following month activities as a CAD drawing showing the construction management, staging &
ESCP. At no time soil should be allowed to erode away from the site and sediments should be
trapped where necessary.

The contractor shall ensure that all the top soil excavated during construction works is neatly
stacked and is not mixed with other excavated earth. The contractors shall take the clearance of the
Engineer in Charge before any excavation. Top soil should be stripped to a depth of 20 cm from the
areas to be disturbed, for example proposed area for buildings, roads, paved areas, external
services and area required for construction activities etc. It shall be stockpiled to a maximum height
of 40 cm in designated areas, covered or stabilized with temporary seeding for erosion prevention
and shall be reapplied to site during plantation, landscaping etc. of the proposed vegetation. Top
soil shall be separated from subsoil, debris and stones larger than 50 mm diameter. The stored top
soil may be used as finished grade for planting areas.

Sub-grade Conditions: When no data is available of soil formation and depth of water level of pro-
pose works site the contractor should make his own arrangements of preliminary site investigation
by actual inspection of the site and surrounding areas to assess the nature of soil and to foresee the
difficulties that may arise during construction period. The contractor shall acquaint himself of the
above before filling up of the tender.

No claim whatsoever will be entertained on any account of conducting these exploratory works or
lack of investigation on the part of the Contractor.

The contactor shall carry out post-construction placement of topsoil or other suitable plant material
over disturbed lands to provide suitable soil medium for vegetative growth. Prior to spreading the
topsoil, the sub-grade shall be loosened to a depth of 50mm to permit bonding. Topsoil shall be
spread uniformly at a minimum compacted depth of 50mm on grade 1:3 or steeper slopes, a
minimum depth of 100mm on shallower slopes. A depth of 300mm is preferred on relatively flatter
land.

The Contractor should follow the construction plan as proposed by the Architect / Engineer in
Charge to minimize the site disturbance such as soil pollution due to spilling. Use staging and spill
prevention and control plan to restrict the spilling of the contaminating material on site. Protect top
soil from erosion by collection storage and reapplication of top soil, constructing sediment basin,
contour trenching, mulching etc.

No excavated earth shall be removed from the campus unless suggested otherwise by Engineer in
Charge. All subsoil shall be reused in backfilling/landscape, etc as per the instructions of the
Engineer in Charge. The surplus excavated earth shall be disposed of by the contractor at his own
cost for reuse after approval from E-in-C. A certificate of reuse as required by the Engineer-in-
Charge shall be submitted by the contractor.

The contractor shall not change the natural gradient of the ground unless specifically instructed by
the Engineer in Charge. This shall cover all-natural features like water bodies, drainage gullies,
slopes, mounds, depressions, etc. Existing drainage patterns through or into any preservation area
shall not be modified unless specifically directed by the Engineer- in-charge.

The contractor shall not carry out any work which results in the blockage of natural drainage.

The contractor shall ensure that existing grades of soil shall be maintained around existing
vegetation and lowering or raising the levels around the vegetation is not allowed unless specifically
directed by the Engineer-in-charge
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8.3.10. Contractor shall reduce pollution and land development impacts from automobiles use during

construction.

8.3.11. Overloading of trucks is unlawful and creates the erosion and sedimentation problems, especially

when loose materials like stone dust, excavated earth, sand etc. are moved. Proper covering must
take place. No overloading shall be permitted.

CONSTRUCTION PHASE AND WORKER FACILITIES

The contractor shall specify and limit construction activity in preplanned/ designated areas and shall start
construction work after securing the approval for the same from the Engineer in Charge. This shall include
areas of construction, storage of materials, and material and personnel movement.

PRESERVE AND PROTECT LANDSCAPE DURING CONSTRUCTION

8.5.1.

8.5.2.

8.5.3.

8.54.

8.5.5.

8.5.6.

8.5.7.

The contractor shall ensure that no trees, existing or otherwise, shall be harmed and damage to
roots should be prevented during trenching, placing backfill, driving or parking heavy equipment,
dumping of trash, oil, paint, and other materials detrimental to plant health. These activities should
be restricted to the areas outside of the canopy of the tree, or, from a safe distance from the
tree/plant by means of barricading. Trees will not be used for support; their trunks shall not be
damaged by cutting and carving or by nailing posters, advertisements or other material. Lighting of
fires or carrying out heat or gas emitting construction activity within the ground, covered by canopy
of the tree is not to be permitted.

The contractor shall take steps to protect trees or saplings identified for preservation within the
construction site using tree guards of approved specification.

Contractor shall be required to develop and implement a waste management plan, quantifying
material diversion goals. He shall establish goals for diversion from disposal in landfills and
incinerators and adopt a construction waste management plan to achieve these goals. A project-
vide policy of “Nothing leaves the Site” should be followed. In such a case when strictly followed,
care would automatically be taken in ordering and timing of materials such that excess doesn’t
become “waste”. The Contractor’s ingenuity is especially called towards meeting this prerequisite/
credit (IGBC Green new buildings v-3). Consider recycling cardboard, metal, brick, acoustical tile,
concrete, plastic, clean wood, glass, gypsum wallboard, carpet and insulation. Designate a specific
area(s) on the construction site for segregated or commingled collection of recyclable material, and
track recycling efforts throughout the construction process. Identify construction haulers and
recyclers to handle the designated materials. The diversion may include donation of materials to
charitable organizations and salvage of materials on-site.

Contractor shall collect all construction waste generated on site. Segregate these wastes based on
their utility and examine means of sending such waste to manufacturing units which use them as
raw material or other site which require it for specific purpose.

Typical construction debris could be broken bricks, steel bars, broken tiles, spilled concrete and
mortar etc. The contractor shall maintain record of all construction waste sent for recycling by
means of site challans/receipts with waste quantity mentioned in weight or volume.

The contractor shall provide potable water for all workers. The contractor shall maintain monthly
test reports highlighting that water is fit for drinking.

The contractor shall provide the minimum level of sanitation and safety facilities for the workers at
their camp/labour site. The contractor shall ensure cleanliness of workplace with regard to the
disposal of waste and effluent; provide clean drinking water and latrines and urinals as per
applicable standard. Adequate toilet facilities shall be provided for the workman within easy
access of their place of work. The total no. to be provided shall not be less than 1 per 30
employees in any one shift. Toilet facilities shall be provided from the start of building operations,
connection to a sewer shall be made as soon as practicable. Every toilet shall be so constructed
that the occupant is sheltered from view and protected from the weather and falling objects. Toilet
facilities shall be maintained in a sanitary condition. A sufficient quantity of disinfectant shall be
provided. Natural or artificial illumination shall be provided.
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percolate into the ground. Adequate precautions are to be taken to safeguard against this
including, reduction of wasteful curing processes, collection, basic filtering and reuse. The
contractor shall follow requisite measures for collecting drainage water run-off from construction
areas and material storage sites and diverting water flow away from such polluted areas.
Temporary drainage channels, perimeter dike/swale, etc. shall be constructed to carry the
pollutant-laden water directly to the treatment device or facility (municipal sewer line).

8.5.8. Staging (dividing a construction area into two or more areas to minimize the area of soil that will be
exposed at any given time) should be done to separate undisturbed land from land disturbed by
construction activity and material storage.

8.5.9. The contractor shall comply with the safety procedures, norms and guidelines (as applicable) as
outlined in the document Part 7 Constructional practices and safety, 2005, National Building code
of India, Bureau of Indian Standards. A copy of all pertinent regulations and notices concerning
accidents, injury and first-aid shall be prominently exhibited at the work site. Depending upon the
scope & nature of work, a person qualified in first-aid shall be available at work site to render and
direct first-aid to causalities. A telephone may be provided to first-aid assistant with telephone
numbers of the hospitals displayed. Complete reports of all accidents and action taken thereon
shall be forwarded to the competent authorities.

8.5.10. The contractor shall ensure the following activities for construction workers safety, among other
measures as specified in NBC-2016:

. Guarding all parts of dangerous machinery.

. Precautionary signs for working on machinery

. Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting tackles in good
condition.

. Durable and reusable formwork systems to replace timber formwork and ensure that formwork
where used is properly maintained.

. Ensuring that walking surfaces or boards at height are of sound construction and are
provided with safety rails or belts.

. Provide protective equipment; helmets etc.

. Provide measures to prevent fires. Fire extinguishers and buckets of sand to be provided in the

fire-prone area and elsewhere.

. Provide sufficient and suitable light for working during night time.

8.5.11. The storage of material shall be as per standard good practices as specified in Part 7, Section 2 -
Storage, stacking and Handling practices, NBC-2016 and shall be to the satisfaction of the
Engineer in Charge to ensure minimum wastage and to prevent any misuse, damage,
inconvenience or accident. Watch and ward of the Contractor's materials shall be his own
responsibility. There should be a proper planning of the layout for stacking and storage of different
materials, components and equipment with proper access and proper maneuverability of the
vehicles carrying the materials. While planning the layout, the requirements of various materials,
components and equipment at different stages of construction shall be considered.

8.5.12. The contractor shall provide for adequate number of garbage bins around the construction site and
the workers facilities and will be responsible for the proper utilization of these bins for any solid
waste generated during the construction. The contractor shall ensure that the site and the workers
facilities are kept litter free. Separate bins should be provided for plastic, glass, metal, biological
and paper waste and labelled in both Hindi and English with suitable symbols.

8.5.13. The contractor shall prepare and submit spill prevention and control plans. before the start of
construction, clearly stating measures to stop the source of the spill, to contain the spill, to dispose
the contaminated material and hazardous wastes, and stating designation of personnel trained to
prevent and control spills. Hazardous wastes include pesticides, paints, cleaners, and petroleum

products.
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8.5.14. Contractor shall collect & submit the relevant material certificates for materials with high recycled
(both post-industrial and post-consumer) content, including materials like RMC mix with fly-ash,
glass with recycled content, calcium silicate boards etc.

8.5.15. Contractor shall collect the relevant material certificates for rapidly renewable materials such as
bamboo, wool, cotton insulation, agrifiber, linoleum, wheat board, strawboard and cork etc.

8.5.16. Contractor shall adopt an IAQ (Indoor Air Quality) management plan to protect the HVAC system
during construction, control pollutant sources, and interrupt pathways for contamination. He shall
sequence installation of materials to avoid contamination of absorptive materials such as
insulation, carpeting, ceiling tile, and gypsum wallboard. He shall also protect stored on-site or
installed absorptive materials from moisture damage.

8.5.17. The contractor shall ensure that a flush out of all internal spaces is conducted prior to handover.
This shall comprise an opening of all doors and windows for 14 days to vent out any toxic fumes
due to paints, varnishes, polishes, etc.

8.5.18. Contractor shall make efforts to reduce the quantity of indoor air contaminants that are odorous or
potentially irritating harmful to the comfort and well-being of installer and building occupants.
Contractor shall ensure that the VOC (Volatile Organic Compounds) content of paints, coatings
and primers used must not exceed the VOC content limits mentioned below:

Paints: Non-flat - 150 g/L Flat (Mat) - 50 g/L Anti-corrosive/ anti rust - 250 g/L Coatings / Clear
wood finishes: Varnish - 350 g/L Lacquer - 550 g/L Floor coatings - 100 g/L Stains - 250 g/L
Sealers: Waterproofing sealer - 250 g/L Sanding sealer - 275 g/L Other sealers - 200 g/L The
VOC (Volatile Organic Compounds) content of adhesives and sealants used must be less than
VOC content limits mentioned: Architectural Applications VOC Limit (g/l less water) Indoor Carpet
adhesives - 50 g/L Carpet Pad Adhesives - 50 g/L Wood Flooring Adhesive -

100 g/L Rubber Floor Adhesives - 60 g/L Sub Floor Adhesives - 50 g/L Ceramic Tile Adhesives -
65 g/L VCT and Asphalt Tile adhesives - 50 g/L Dry Wall and Panel Adhesives - 50 g/L Structural
Glazing Adhesives - 100 g/L Multipurpose Construction Adhesives - 70 g/L Substrate Specific
Application VOC Limit (g/l less water) Metal to Metal - 30 g/L Plastic Foams - 50 g/L Porous
material (except wood) - 50 g/L Wood - 30 g/L Fiber Glass - 80 g/L

8.5.19. Wherever required, Contractor shall meet and carry out documentation of all activities on site,
supplementation of information, and submittals in accordance with IGBC LEED India New
Construction v3.0 (or latest amendment) or GRIHA program standards and guidelines. Towards
meeting the aforementioned building environmental rating standard(s) expert assistance shall be
provided to him up on request.

8.6. WATER USE DURING CONSTRUCTION
8.6.1. Contractor should spray curing water on concrete structure and shall not allow free flow of water.
Concrete structures should be kept covered with thick cloth/gunny bags and water should be
sprayed on them. Contractor shall do water ponding on all sunken slabs using cement and sand
mortar.

8.6.2. The Contractor shall remove from site all rubbish and debris generated by the Works and keep
Works clean and tidy throughout the Contract Period. All the serviceable and non- serviceable
(malba) material shall be segregated and stored separately. The malba obtained during
construction shall be collected in well-formed heaps at properly selected places, keeping in a view
safe condition for workmen in the area. Materials which are likely to cause dust nuisance or undue
environmental pollution in any other way, shall be removed from the site at the earliest and till then
they shall be suitable covered. Glass & steel should be dumped or buried separately to prevent
injury. The work of removal of debris should be carried out during day. In case of poor visibility
artificial light may be provided.

8.7. MATERIALS & FIXTURES FOR THE PROJECT
8.7.1. The contractor shall endeavor to source most of the materials for construction at this project from
a distance of 400 km radius from the project site. Contractor shall collect the relevant material
certificates to prove the same.

8.7.2. Any material that is to be sourced from outside the prescribed radius shall be done after securing
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the necessary approval from the Engineer-in-charge.

8.7.3. Unless otherwise specified, the contractor shall comply following:
- All cement used at site for reinforced concrete, precast members, mortar, plaster, building blocks,
etc. shall be PPC (Portland Pozzolana Cement). The PPC must meet the requirements of IS
1488: 1991. Replacement of cement with fly ash in PPC (Portland Pozzolana Cement) used in the
overall RC for meeting the equivalent strength requirements shall be carried out.

- The contractor has to comply as per MoEF issued notification 8.0.763(E) dated 14th Sept.1999
containing directive for greater fly ash utilization, where it stipulates that every construction agency
engaged in the construction of buildings within a radius of 50 km radius of a Thermal Power Plant,
have to use of 100% flyash based bricks/blocks in their construction. Any brick/block containing
more than 25% fly ash is designated as fly ash brick/block. As per IGBC credits, bricks / blocks
should contain a percentage of fly ash.

- The contractor shall ensure that all paints, polishes, adhesives and sealants used both internally
and externally, on any surface, shall be Low VOC products. The contractor shall get prior
approval from the Engineer-in-charge before the application of any such material.

- All plumbing and sanitary fixtures installed shall be as per the direction of the Engineer-in- charge
and shall adhere to the minimum LPM (liters per minute) and LPF (liters per flush) mentioned.

- The contractor shall employ 100% zero ODP (ozone depletion potential) insulation; HCFC (hydro-
chlorofluorocarbon)/ and CFC (chlorofluorocarbon) free HVAC and refrigeration equipment
and/halon-free fire suppression and fire extinguishing systems.

8.8. RESOURCES CONSUMED DURING CONSTRUCTION
8.8.1. The contractor shall ensure that the water and electricity is not wasted during construction. The
Engineer in Charge can bring to the attention any such wastage and the contractor will have to
ensure that such bad practices are corrected.

8.8.2. The contractor shall install necessary meters and measuring devices to record the consumption of
water, electricity and diesel on a monthly basis for the entire tenure of the project.

8.8.3. The contractor shall ensure that all run-off water from the site, during construction is collected and
reused to the maximum.

8.8.4. The contractor shall use treated recycled water of appropriate quality standards for construction, if
available.

8.8.5. No lights shall be turned on during the period between 6:00 AM to 6:00 PM, without the
permission of the Engineer-in-charge.

8.8.6. The contractor is encouraged to use bio-diesel in place of petroleum diesel for the running of
generators during construction

8.9. CONSTRUCTION WASTE
8.9.1. Contractor shall ensure that wastage of construction material is within 3%.

8.9.2. All construction debris generated during construction shall be carefully segregated and stored in a
demarcated waste yard. Clear, identifiable areas shall be provided for each waste type. Employ
measures to segregate the waste on site into inert, chemical, or hazardous wastes.

8.9.3. All construction debris shall be used for road preparation, back filling, etc, as per the instructions of
the Engineer in Charge, with necessary activities of sorting, crushing, etc.

8.9.4. No construction debris shall be taken away from the site, without the prior approval of the Engineer
in Charge.

8.9.5. The contractor shall recycle the unused chemical/lhazardous wastes such as oil, paint, batteries,

and asbestos.
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8.9.6. If and when construction debris is taken out of the site, after prior permissions from the Engineer in
Charge, then the contractor shall ensure the safe disposal of all wastes and will only dispose of

any such construction waste in approved dumping sites.

8.9.7. Inert waste to be disposed of at Municipal Corporation/ local bodies landfill sites.

8.10. DOCUMENTATION

8.10.1
(i)
(it)
(iii)
(iv)

(v)

. The contractor shall, during the entire tenure of the construction phase, submit the following
records to the Engineer in Charge on a monthly basis:
Water consumption in litres

Electricity consumption in kwh units
Diesel consumption in liters

Quantum of waste (volumetric/weight basis) generated at site and the aggregated waste types
divided into inert, chemical and hazardous wastes.

Digital photo documentation to demonstrate compliance of safety guidelines as specified here
and in the Appendix on Safety Conditions.

8.10.2. The contractor shall, during the entire tenure of the construction phase, submit the following

(i)

(it)
(iii)

(iv)

8.10.3.

8.10.4.

8.10.5.

8.10.6.

8.10.7.

8.10.8.

records to the Engineer in Charge on daily basis:

Quantities of material brought into the site, including the material issued to the contractor by the
Engineer-in-charge.

Quantities of construction debris (if at all) taken out of the site

Digital photographs of the works at site, the workers facilities, the waste and other material
storage yards, pre-fabrication and block making works, etc. as guided by the Engineer in
Charge.

No. of different categories of labours deployed at site for work (shift wise).

The contractor shall submit a document after construction of the buildings, a brief description
along with photographic records to show that other areas have not been disturbed during
construction. The document should also include brief explanation and photographic records to
show erosion and sedimentation control measures adopted. (Document CAD drawing showing
site plan details of existing vegetation, existing buildings, existing slopes and site drainage
pattern, staging and spill prevention measures, erosion and sedimentation

The contractor shall submit to the Engineer in Charge after construction of the buildings, a
detailed as built quantification of the following:

(i) Total materials used,

ii) Total top soil stacked and total reused

iii) Total earth excavated

iv) Total waste generated,

v) Total waste reused,

(vi) Total water used,

(vii) Total electricity consumed

(viii) Total diesel consumed.

The contractor shall submit to the Engineer in Charge, before the start of construction, a site plan
along with a narrative to demarcate areas on site from which top soil has to be gathered,
designate area where it will be stored, measures adopted for top soil preservation and indicate
areas where it will be reapplied after construction is complete.

The contractor shall submit to the Engineer-in-charge, a detailed narrative (not more than 250
words) on provision for safe drinking water and sanitation facility for construction workers and site
personnel.

Provide supporting document from the manufacturer of the cement specifying the fly- ash content
in PPC used in reinforced concrete.

The contractor shall submit the following information to the Engineer-in-charge at the end of

Seal and Signature of the Contractor
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construction, for all material brought to site for construction purposes, including manufacturer’s
certifications, verifying information, and test data, where Specifications sections require data
relating to environmental issues including but not limited to:

(i) Source of products: Supplier details and location of the supplier.

(i) Project Recyclability: Submit information to assist Purchaser and Contractor in recycling
materials involved in shipping, handling, and delivery, and for temporary materials necessary for
installation of products.

(if) Recycled Content: Submit information regarding product post-industrial recycled and post-
consumer recycled content, Use the Recycled Content Certification Form, to be provided by the
Commissioning Authority appointed for the Project.

(iv) Product Recyclability: Submit information regarding product and products components
recyclability including potential sources accepting recyclable materials where ever applicable.

(v) Provide final certification of well-managed forest of origin to provide final documentation of
certified sustainably harvested status: Acceptable wood, certified sustainably harvested,
certifications shall include:

(vi) Wood suppliers” certificate issued by one of the Forest Stewardship Council-accredited certifying
agencies;

(vii) Suppliers" invoice detailing the quantities of certified wood products for project;

(viii) Letter from one of a certifying agency corroborating that the products on the wood supplier's
invoice originate from certified well-managed forests.

(vi) Clean tech: Provide pollution clearance certificates from all manufacturers of materials

(vi) Indoor Air quality and Environmental Issues: Submit emission test data, sourced from the
manufacturers, produced by acceptable testing laboratory listed in Quality Assurance Article for
materials as required in each specific Specification section.

(vii) Certifications from manufacturers of Low VOC paints, adhesives, sealant and polishes used
at this particular project site.

(viii) Certification from manufacturers of composite wood products/agro-fibre products on the absence
of added urea formaldehyde resin in the products supplied to them to this particular site.

(ix) Submit environmental and pollution clearance certificates for all diesel generators installed as part
of this project.

(x) The Contractor shall appoint a Green building Consultant with 7 years of experience and degree
in Architecture / Engineering + being an IGBC AP at his own expense for completing all Green
Building Rating related formalities, including Registration, signing of forms, providing signed
letters in the contractors letterhead whenever required. This consultant shall liaise with the
Contracting team, PMC, architect and Consultants and other departments for creating and
carrying out the documentation till the rating is achieved. The Official Registration fee shall be
paid by the SBICAPS on demand directly to IGBC.

(xi) The Contractor shall follow all the Energy Conservation Building Code (ECBC) norms &
I.G.B.C targeted credits for Gold Rating. The Contractor shall give preference to materials and
manufacturers who produce green building materials and who are able to supply green
certificates for their materials while still emphasizing on the quality, strength and longevity of these
materials. The contractor shall comply with Environment, Health and Safety (EHS) guidelines as
listed below in Green building Practice guidelines.

Seal and Signature of the Contractor m
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CONTRACTOR’S LABOUR RULES & REGULATIONS

1. Labour Rules:

The Contractor shall at all times during the continuance of the Contract, comply fully with all existing Acts,
regulations and bylaws including all statutory amendments and re-enactment of State or Central
Government and other local authorities and any other enactments, notifications and acts that may be
passed in future either by the State or the Central Government or local authority, including Indian
Workmen's Compensation Act, Contract Labour (Regulation and Abolition) Act 1970 and Equal
Remuneration Act 1976, Factories Act, Minimum Wages Act, Provident Fund Regulations, Employees
Provident Fund Act, schemes made under the same Act and also Labour Regulations as revised Health
and Sanitary Arrangement for Workmen, Insurance and other benefits and shall keep Purchaser
indemnified in case any action is commenced by competent authorities for contravention by the Contractor.
If the Purchaser is caused to pay or reimburse, such amounts as may be necessary to cause or observe,
or for non-observance of the provisions stipulated henceforth on the part of the Contractor, the Architect/
Purchaser shall have the right to deduct from any money due to the Contractor, his amount of
Performance Security or recover from the Contractor personally any sum required or estimated to be
required for making good the loss or damage suffered by the Purchaser , responsibility in connection with
the employees of the Contractor, who shall, in no case, be treated as the employees of the Purchaser at
any point of time.

2. Fair Wages:

a) The Contractor shall pay the labourers engaged by him on the work not less than fair wage which
expression shall mean, whether for time of piecework, the respective rates of wages fixed by the local
authorities as fair wages for the area payable to the different categories of labourers or those notified
under the Minimum Wages Act for corresponding employees of the Purchaser , whichever may be
higher.

b) The Contractor shall, notwithstanding the provisions of a contract to the contrary, cause to be paid a fair
wage to labourers indirectly engaged on the works, including any labour engaged by Sub-Contractors in
connection with the said works as if the labourers had been directly employed by him.

3. Notices:
The Contractor shall before he commences the work, display, and correctly maintain in a clean and
legible condition at a conspicuous place on the Site, notices in English and in a language spoken by the
majority of the workers, stating therein the rate of wages which have been fixed as fair wages and
the hours of work for which such wages are earned and send a copy of such notices to the Architect.

4. Record of wages etc.
The Contractor shall maintain records of wages and other remuneration paid to his employees in such
form as may be convenient and as per the requirements of the PMC/ Purchaser / Architect and the
Conciliation Officer (central), Ministry of Labour Government of India, or such other authorized person
appointed by the central or State Government and the same shall include the following particulars of each
worker :

a) Name, worker's number and grade;

b) Rate of daily or monthly wage;

c) Nature of work on which employed;

d) Total number of days worked during each wage period;

e) Total, amount payable for the work during each wage period; All deductions made from the wage with
details in each case of the ground for which the deduction is made;

f)  Wage actually paid for each wage period.

g) The Contractor shall provide a Wage Slip for each worker, employed on the Works.

h) The Wage records and Wage Slips shall be preserved for at least 12 (twelve) months after the last
entry for Inspection of Wage Records.
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i)  The Contractor shall allow inspection of the aforesaid Wage Records and Wage Slips to the Architect/
PMC and to any of his workers or to his agent at a convenient time and place after due notice is
received, or to the Purchaser or any other person authorized by him on his behalf.

i)  The Purchaser / Architect or any other person authorized by them on their behalf shall have power to
make enquiries with a view to ascertaining and enforcing due and proper observance of the Fair
Wages Clause. He shall also have the power to investigate into any complaint regarding any default
made by the Contractor or Sub-Contractor in regard to such provision.

k) No party shall be represented by a legal practitioner in any investigation or inquiry under this Clause,
unless Architect/Purchaser agree otherwise.

Safety Provisions:

The Contractor shall comply with all the precautions as required for the safety of the workmen by the I.L.O.
Convention No. 62 as far as they are applicable to the Contract and as per clause 7.83 above. The
Contractor shall provide all necessary safety appliances, gears like goggles, helmets, masks, etc. to the
workmen and the staff.

PERSONAL SAFETY EQUIPMENTS

a) All necessary personal safety equipment as considered adequate by the site Engineer/ PMC should
be kept available for the use of the person employed on the site and maintained in a condition
suitable for immediate use, and the Contractor should take adequate steps to ensure proper use of
equipment by those concerned.

b) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

c) Those engaged in white washing and mixing or stacking of cement bags or any material which is
injurious to the eyes shall be provided with protective goggles.

d) Those engaged in welding works shall be provided with welder’s protective eyesight lids.

e) Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

f)  When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure
that the manhole covers are opened and are ventilated at least for an hour before the workers are
allowed to get into manholes and the manholes so. Opened shall be cordoned off with suitable railing
and provided with warning signals or boards to prevent accident to the public.

g) The Contractor shall not employ men below the age of 18 years and women on the work of painting
with products containing lead or any toxic material in any form. Wherever men above the age of 18
are employed on the work of such painting the following precautions should be taken:

h) No paint containing lead or lead products shall be used except in the form of paste or readymade
paint. Paints like vinyl and epoxies having toxic fumes should be applied after following all
precautions laid down by manufacturers.

i) Suitable face masks should be supplied for use by the workers when paint is applied in the form of
spray or a surface having lead paint dry rubbed and scrapped.

j)  Overalls shall be supplied by the Contractor to the workmen and adequate facilities shall be provided
to enable the working painters to wash during the cessation of work.

k) When the work is done near any public place where there is risk of drowning, all necessary
equipments should be provided and kept ‘ready for use and all necessary steps taken for prompt
rescue of any person in danger and adequate provision should be made for prompt first aid treatment
of all injuries likely to be sustained during the course of the work.
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7. HOISTING MACHINES
Use of hoisting machines and tackle including their attachments anchorage and supports shall conform to
the following standards or conditions:

a)
b)

c)

d)

f)

g)

h)

)
k)

These shall be of good mechanical constructions sound material and adequate

strength and free from patent defect and shall be kept in good repair and in good working order.

Every rope used in hoisting or lowering materials or as means of suspension shall be of durable
quality and adequate strength and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years shall be in charge of any hoisting machine including any scaffolding winch or give
signals to operator.

In case of every hoisting machine and of every chain ring hook, shackle shovel and pulley block used
in hoisting or as means of suspension the safe working load shall be ascertained by adequate means.
Every hoisting machine and all gear referred to above shall be plainly marked with the safe working
load. In case of a hoisting machine having a variable safe working load, each safe working load and
the conditions under which it is applicable shall be clearly indicated. No part of any machine or any
gear referred to above in this paragraph shall be loaded beyond the safe working load except for the
purpose of testing.

In case of departmental machines, the safe working load shall be notified by the Site Engineer/ PMC.
As regards Contractor’'s machines, the Contractor shall notify the safe working load of the machine to
the PMC whenever he brings any machinery to site of work and get it verified by the PMC concerned.
Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should
be provided with efficient safeguards. Hoisting appliances should be provided with such means as will
reduce to the minimum of the risk of any part of a suspended load becoming accidentally displaced.
When workers are employed on electrical installations which are already energized, insulated mats,
wearing apparel, such as gloves, sleeves and boots as may be necessary, should be provided. The
workers should not wear any rings, watches and carry keys or other materials which are good
conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by display on a notice board
at a prominent place at work spot. The person responsible for compliance of the safety code shall be
named therein by the Contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the Contractor shall be open to inspection by the Labour Officer, Engineers of
the Department or their representatives.

Notwithstanding the above clauses, there is nothing in these to exempt the Contractor from the
operations of any other Act or Rule in force in the Republic of India.

The Contractor shall at his own expense provide footwear for all labour engaged on concrete mixing
work and other types of work involving the use of tar, cement, etc., to the satisfaction of the Engineer or
his representative, and on his failure to do so, the Purchaser shall be entitled to provide the same and
recover the cost from the Contractor

8. First Aid:
At every workplace, there shall be maintained in a readily accessible place first aid appliances including
an adequate supply of sterilized dressings and sterilized cotton wool as prescribed in the Factory Rules of
the State in which the work is carried on. The appliances shall be kept in good order and, in large
workplaces; they shall be placed under the charge of a responsible person who shall be readily available
during working hours.

At large workplace, where hospital facilities are not available within easy distance of the works, First Aid
Posts shall be established and be run by a trained compounder. Where large workplaces are remotely
situated and far away from regular hospitals, an indoor ward shall be provided with one bed for every 250
employees.

Where large work place are situated in cities, towns or in their suburbs and no beds are considered
necessary owing to proximity of city or town hospitals, suitable transport shall be provided to facilitate
removal of urgent cases to these hospitals. At other workplaces, some conveyance facilities shall be kept

readily available to take injured person or persons suddenly taken seriously ill, to the nearest hospital.
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At large workplace, there shall be provided and maintained an ambulance room containing the prescribed
equipment and in the charge of such medical and nursing staff as may be prescribed. For this purpose, the
relevant provisions of the Factory Rules of the State Government of the area, where the work is carried on,
may be taken as the prescribed standard.

Accommodation for Labour:

The Contractor shall during the progress of the work provide, erect and maintain necessary temporary
living accommodation and ancillary for labour at his own expenses to the standards and scales as
approved by the Architect/ PMC

Drinking Water:
In every workplace, there shall be provided and maintained at suitable places, easily accessible to labour,
a sufficient supply of water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each workplace shall be
provided with storage where drinking water shall be stored. Every water supply storage shall be at a
distance of not less than 15 meters from any latrine, drain or other source of pollution. Where water has to
be drawn from an existing well, which is within such proximity of latrine, drain or any other source of
pollution, well shall be properly chlorinated before water is drawn from it for drinking. All such wells shall be
entirely closed in and be provided with a trap door which shall be dust-proof and water-proof.

A reliable pump shall be fitted to each covered well. The trap door shall be kept locked and opened only for
cleaning or inspection which shall be done at least once a month.

Washing and Bathing Places:
Adequate washing and bathing places shall be provided separately for men and women. Such places shall
be kept in clean and drained condition.

Latrines and Urinals:

Except in workplaces provided with water/ flushed latrines connected with a water borne sewage system,
all latrines shall be provided with receptacles on dry-earth system which shall be cleaned at least four
times daily and at least twice during working hours and kept in a strictly sanitary condition. Receptacles
shall be tarred inside and outside at least once a year.

If women are employed, separate latrine and urinals, screened from those for men and marked in the
vernacular in conspicuous letters. “For Women Only” shall be provided on the scale laid down in rule (vi).
Those for men shall be similarly marked “For Men Only”. A poster showing the figures of a man and a
woman shall also be exhibited at the entrance to latrines for each sex. There shall be adequate supply of
water, close to latrines and urinals
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PROFORMA & ANNEXURES

ANNEXURE -10.01 EMPLOYING CONTRACT LABOUR
ANNEXURE - 10.02 REGISTER OF CONTRACTORS

ANNEXURE - 10.03 NOTICE OF COMMENCEMENT /COMPLETION OF CONTRACT
WORK

ANNEXURE - 10.04 MONTHLY PROGRESS REPORT

ANNEXURE - 10.05 RECEIPT OF MATERIALS AT SITE ( MONTHLY)
ANNEXURE - 10.06 FORMAT FOR RUNNING A/C BILL

ANNEXURE - 10.07 CERTIFICATE OF PAYMENT BY PMC / ARCHITECT
ANNEXURE - 10.08 HINDRANCE REGISTER

ANNEXURE - 10.09 FORMAT OF GUARRANTEE : ANTI-TERMITE TREATMENT
ANNEXURE - 10.10 FORMAT OF GUARRANTEE : WATER PROOFING WORKS
ANNEXURE - 10.11 SITE ORDER BOOK

ANNEXURE - 10.12 PROFORMA FOR APPLICATION FOR EXTENSION OF TIME LIMIT
ANNEXURE -10.13 FORMAT FOR RECOMMENDING EXTENSION OF TIME.
ANNEXURE - 10.14 FORMAT OF LETTER GRANTING EXTENSION OF TIME
ANNEXURE - 10.15 DETAILS OF INSURANCE POLICIES

ANNEXURE -10.16 LIST OF MINIMUM STAFF REQUIRED AT SITE
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ANNEXURE - 10.01

PROFORMA OF APPLICATION FOR REGISTRATION OF ESTABLISHMENT EMPLOYING CONTRACT

LABOUR
1. Name and location of the Establishment.
2. Postal address of the Establishment.
3. Full name and address of the Principal Purchaser .
(furnish father’'s name in the case of individuals)
4, Full name and address of the Manager or the person

responsible for the supervision and control of the
Establishment.

5. Nature of work carried on in the Establishment.

6. Particulars of Contractors and Contract Labour:

(@) Names and address of the Contractors.

(b) Nature of work in which contract labour is employed or is
to be employed.

(c) Maximum number of contract labour to be employed on
any day through each Contractor.

(d) Estimated date of commencement of each contract work
under Contractor.

(e) Estimated date of termination of employment of contract
labour under each Contractor.

7. Particulars of treasury receipt enclosed. (Name of the
treasury, amount and date)

| hereby declare that the particulars given above are true to the best of my knowledge and belief.

Principle Purchaser Seal and
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ANNEXURE -10.02

PROFORMA OF REGISTER OF CONTRACTORS

Name And Addresses Of The Principle Purchaser

Name and address of the establishment

Name and [Nature oﬂLocation of |Period of Maximum Number of
address  of the work onicontract Contract workmen employed
Contractor contract work From [To by the Contractor
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ANNEXURE —10.03

PROFORMA OF NOTICE OF COMMENCEMENT/ COMPLETION OF CONTRACT WORK

1. Name and principle Purchaser & address
2. No. and date of certificate of registration
3. |/we hereby intimate that the contract work (Name of work) given to

(Name and address of the

Contractor) having License No. dated
has commenced/ has been completed with effect from
(date)/ on (date).

Signature of the Principle Purchaser

The Inspector,

Seal and Signature of the Contractor
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ANNEXURE —10.04

PROFORMA OF MONTHLY PROGRESS REPORT

Progress report for the month : Report No:

Sr. No.

Description

Details
location

works is done

of

where Approximate quantity

executed

GENERAL BUILDING WORK.

Masonry work

Wood work / Window Work

Plastering work

Flooring work

Glazing work

Roof treatment work

Painting work

Or other as per the work carried
out

Security equipment work

Sanitary and plumbing
work:

Water supply

Drainage work

Fitting and fixtures

Sewage work

Electrical installation work

Air-conditioning work

Fire Fighting Works

Kitchen Works

L @ mmo

OTHER TRADES
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ANNEXURE-10.05

RECEIPT OF MATERIALS AT SITE

Total quantity
Consumption | Closing received till
during month | balance date

Receipt
during
month

Opening

Sr. No. | Description Balance

Cement
(M.T))

Mild steel
(M.T.)

3 Tor steel
(M.T))

Coarse
4 aggregate
(cu.mt.)

Fine
5 aggregate
(cu.mt.)

Teak wood
(cu.mt.)

Bricks (Nos.)

oo~

Tiles (Nos.)

Sr. No.| Description of work Date off Due date of] Percentage
commencement completion progress

achieved

1 General building work

Security equipment work

Pest control treatment
work

N

Water Proofing Work

Sanitary & Plumbing work

Electrical work

Air-conditioning work

Fire Fighting Works

O | N| O O

Kitchen Works

—_
o

Other work
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ANNEXURE —10.06
| - FORMAT FOR RUNNING A/C BILL

1. Name of Contractor / Agency

2. Name of work

3. Sr. No. of this bill

4. No. and date of previous bill

5. Reference to Agreement No.

6. Date of written order to commence

7. Date of completion as per agreement

Sr. No. Item Description Unit Rate (Rs.) Tendered Amount
(Rs.)
1 2 3 4 5
Upto previous R/A. Bill |{Upto date|Present Bill
(Cumulative) Remarks
Qty. Amount (Rs.) [Qty Amount Qty. Amount (Rs.)
(Rs.)

6 7 8 ®) 10 11 12

Note: 1) if part rate is allowed for any item, it should be ..................... indicated with reasons for allowing
such a rate

2)if adhoc payment is made, it should be mentioned specifically

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD AT SITE BY THE
CONTRACTOR.

No. Item Quantity Unit Amount Remarks

1 2 3 4 S 6

Total value of materials at site.
Secured Advance @ % of above value B

CERTIFIED

(i) that the materials mentioned above have actually been brought by the contractor to the site of the work and
no advance on any quantity of any of this item is outstanding on their security

(ii) that the materials are of imperishable nature and are all required by the contractor for use in the work in
connection with the items for which rates of finished work have been agreed upon.
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Dated
Signature of Site Engineer preparing the bill
Designation

Dated
Signature of SBICAPS’ Consultant.

Dated
Signature of Architect
(Name of the Architects)

Dated
Signature of the Contractor
(Name of the Contractor)

CERTIFICATE
The measurements on the basis of which the above entries for the Running Bill No.

were made have been taken jointly on and are
recorded at pages to of measurement book No.
Signature and Date of contractor Signature and date of Architect’s representative

Signature and date of the Site Engineer (seal)

The work recorded in the above mentioned measurements has been done at the site satisfactorily as per
tender drawings, conditions and specifications.

Architect Site Engineer SBICAPS’ Consultant

Seal and Signature of the Contractor
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ANNEXURE - 10.07

PROFORMA OF CERTIFICATE OF PAYMENT BY PMC/ ARCHITECT

Certificate No. Interim / Dated

Client: Project No. Building Work/ Interior Work
Particulars:

Contractor: Contract / Letter No. Dated:
Contract’s Bill No. Dated:

This is to certify that the amount given below (*) is due to your Contractors for the work done
by them and / or against materials delivered at site and/or for advance towards contract on
the above referred project.

Advance against contract:

Less: Advance adjusted to date

Balance Advance

Advance against material delivered at site

Amount of work done to date

Total Rs....cocieeeeee e,

Less: Retention on work done Rs...........ccccovieiiieiiieene
Less: Previously certified up to RS........cocceiiiiiiiiiiiiee,
Present Certificate (*) RS.....ccccceeeveveieeieeeeee e,

Rupees

The cost of cement or any other material supplied by you or payments made by you directly
if any, and not covered herein above, should be adjusted before making the payment of the
certified amount (*)

Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before
paying the above certified amount.

By a copy of this letter, we are intimating the Contractors to call on you for the necessary
payment.

Remarks, if any

the details of insurance policy are enclosed .

Signature of Architects

Enclosures: Bill

Seal and Signature of the Contractor
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ANNEXURE —10.08

PROFORMA OF HINDRANCE REGISTER

Name of the work: Date of start of work:
Name of Contractor: Period of Completion:
Agreement No.: Date of completion:
Sr. | Nature of| Date of Date of which| Period off Signature | Remarks
No. | Hindrance | occurrence  off hindrance  was| hindrance | of PMC
hindrance removed
1 2 3 4 5 6 7

PMC — Project Management Consultant

Seal and Signature of the Contractor
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ANNEXURE- 10.09

FORMAT OF GUARANTEE TO BE EXECUTED BY THE FIRM/ CONTRACTOR IN RESPECT OF THE
WORK OF PRE-CONSTRUCTION ANTI-TERMITE TREATMENT

This agreement made this day of 2023 between
having its Head Office at (herein after
called “the Purchaser” SBICAPS) of the one part and (herein after

called “the Guarantor”) of the other part.

WHEREAS THIS AGREEMENT is supplementary to a contract (hereinafter called the contract dated _
and made between the (Purchaser) SBICAPS of the one part and the Guarantor of the other part)
whereby the Firm / Contractor inter alia undertook to render the building / structure completely free from
any infestation of termites. And whereas the Guarantor agreed to give guarantee to the effect that the
said building / structure shall remain free from any infestation of termites for a minimum period of ten
years from the date of completion of pre-construction anti-termite treatment carried out as per the
relevant |.S.Code.

Now the Guarantor hereby agrees to make good all defects and render the building / structure free from
any infestation of termites, during this period of guarantee and to the satisfaction of the (Purchaser)
SBICAPS. The Guarantor also agrees to take up such rectification work at his own cost, and within one
week from the date of issue of notice from the (Purchaser) SBICAPS, calling upon him to rectify the
defects. The decision of the Purchaser as to the cost payable by the Guarantor will be final and binding,
in case the Guarantor fails to commence the work as per above notice and the work is got done through
some other Contractor. That if the Guarantor fails to execute the pre-construction anti-termite treatment or
commits breach there under then the Guarantor will indemnify the principal and his successors against all
loss, damage caused, expense or otherwise which may be incurred by him by any reason of any default
on the part of the Guarantor in performance and observance of this agreement. As to the amount of loss
and/or damage and/or cost incurred by the (Purchaser) SBICAPS the decision of the (Purchaser)
SBICAPS will be final and binding.

In witness where of these presents have been executed by the obligator and
by and for on behalf of the (Purchaser) SBICAPS on the ay, month and
year first above written.

Signed, and delivered by by the hands of Shri
in the presence of

Signed and delivered by the hand of in the presence of

Seal and Signature of the Contractor
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ANNEXURE-10.10

FORM OF GUARANTEE IN RESPECT OF WATER PROOFING WORKS

The Agreement made this ................... day of ... two thousand and seventeen between
............................................................................................. (Hereinafter called the Guarantor of the one part)
and the Senior Vice President, SBICAPSDelhi ( hereinafter called the other part.)

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract

), dated ............ and made between the GUARANTOR OF THE ONE part and SBICAPS other part, where
by the Contractor, inter alia , undertook to render the buildings and structures in the said contract recited
completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said structures will
remain water and leak-proof for 10 years from the date giving of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the
structure completely leak-proof and the minimum life of such water proofing treatment shall be 10 years to be
reckoned from the date after the maintenance period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects or

misuse of roof or alteration and for such purpose.

(@) Misuse of roof and other water proofed surface shall mean any operation which will damage proofing
treatment, like chopping of firewood and things of the same nature which might cause damage to the
water proof surface.

(b) Alteration shall mean construction of any additional work by removing the water proofing treatment in
parts.

(c) The decision of the Architect/ PMC with regard to cause of leakage shall be final.

During this period of guarantee, the guarantor shall make good all defects and in case of any defect being
found render the building water proof to the satisfaction of the Architect/ PMC at him cost and shall commence
the work for such rectification within seven days from the date of issue of the notice from the Architect/ PMC
calling upon him to rectify the defects failing which the work shall be got done by the Purchaser by some other
Contractor at the GUARANTOR’s cost and risk. The decision of the Architect/ PMC as to the cost, payable by
the Guarantor shall be final and binding.

That if Guarantor fails to execute the water proofing or commits breach there under, then the Guarantor will
indemnify the Principal and his successors against al lose, damage, cost expense or otherwise which may be
incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of
this supplementary agreement As to the amount of loss and/or cost incurred by the Purchaser the decision of
the Architect/PMC will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the obligor............ccccoveeiiiiie and
by And for and on behalf of the Senior Vice president, SBI Capital Markets Limited,
Delhi, on the day, month and year first above written.

SIGNED, SEALED AND delivered by OBLIGOR in the presence of ----

1.
2.

SIGNED FOR AND ON BEHALF OF THE SBICAPS BY ...cvviiiiiiiiie v,
In the presence of --—

1.

2.

Seal and Signature of the Contractor m
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ANNEXURE-10.11

FORMAT OF SITE ORDER BOOK

Name of the work

Date of Commencement

Sr. Remarks/ Dated Initials of Action Dated Remarks
No Instructions| Initials of | the taken initials of | of the
of the site | site Contractor | with the site Architects
Engineer/ | Engineer/ | for having | date Engineer | PMC/C.C.
Architect Architect | received Officials
the

instructions

Seal and Signature of the Contractor
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ANNEXURE -10.12

PROFORMA FOR APPLICATION OF EXTENSION OF TIME LIMIT

1. Name of Contractor
2. Name of the work as given in the agreement
3. Agreement No.
4. Estimated Tender amount.
5. Date of Commencement of work as per Agreement.
6. Period allowed for completion of work as per
agreement.
7. Date of completion stipulated in Agreement.
8. Period for which extension of time has been given| Date | Month | Year

previously:

(a) 18t extension vide Architects/ SBICAPS letter no.

(b) 2" extension vide Architects/ SBICAPS letter no.

(c) 3" extension vide Architects/ SBICAPS letter no.

(d 4" extension vide Architects/ SBICAPS letter no.

9. Reasons for which extensions have been previously
given ( copies of the previous application should be
attached )

10. Period for which extension is applied for :

1. Hindrances on account of which extension is applied

for with dates on hindrances occurred and the period
for which these are likely to last :

(a) Serial No.

(b) Nature Of Hindrance:

(c) Date of Occurrence:
(d) Period for which is likely to last :
(e) Period for which extension required for this

particulars hindrance:

(f) Overlapping period if any , with to item (e) above

(9) Net extension applied for :
(h) Remarks if any
12. Extension of time required for extra work
13. Details of extra work and amount involved :
(a) Total value of extra work :
(b) Proportionate period of extension time on estimated
amount put tender
14. Total extension time required for 11 & 12 :
Signature of
Contractor

Recommendations of Architects

Signature of Architect

Seal and Signature of the Contractor m
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ANNEXURE-10.13

FORMAT FOR RECOMMENDING EXTENSION OF TIME

EXTENSION OF TIME PERIOD FOR THE WORK OF.........ccccssmnninne

Name of work & E.C. sanction

Name of Contractor

Contract Cost

Date & Reference of Letter of Intent / work order

ORON=

Date of start of work(As per Letter of Intent / work
order)

Time period as per tender

Scheduled Date of completion

Interim schedule if any

No. of extensions

Date & Reference of last extension.

- ~
3|o|= 3 ~Ne

Reasons for delay and period of delay for each
reason

including corrective action taken by
SBICAPS/Architect (quote & attach references
wherever necessary)

i)

ii)etc

11. Total delay duetoabove | L days.

12. Responsibility for each reason for delay (a)
SBICAPS (b)

Architect (c) Contractor (d) unforeseen
circumstance

(e) force measures etc. and corrective action not
been

taken (Attach references of letters etc.).

13. Present status of work — Physical progress, %
progress & cost of work remaining/ incomplete.

14. Any interim schedule / milestone achieved.

15. Any other hold/restraint envisaged in the
completion of

the remaining work. suggest corrective actions
necessary.

16. Recommendation for the no. of days of extension
along with reasons.

17. Financial loss to the SBICAPS if any due to this
Extension and recommendations for liquidated
damages if justifiable (State reasons)

Seal and Signature of the Contractor m
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ANNEXURE-10.14

FORMAT OF LETTER GRANTING EXTENSION OF TIME

To

Dear Sir,

Construction at work- Extension of Time

Refer your letter No. dated in
connection with the grant of extension of time for completion of the captioned work.
The date of completion of the above mentioned work is as

stipulated in the contract. Extension of time for completion of the work up to

is, hereby granted by the SBICAPS without prejudice to the
right of the SBICAPS to recover liqguidated damages in accordance with the
provisions of the contract.

Notwithstanding the extension hereby granted, time is and shall continue to be the
essence of the said contract.

Yours Faithfully,

Architects

Seal and Signature of the Contractor [V
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ANNEXURE-10.15

DETAILS OF INSURANCE POLICIES

Type of Name of Amount Rs. Policy No. Validity
policies Insurance

CAR policy
including
3rd party liability

Workmen'’s
Compensation

Remarks :

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of
work,

materials brought or affixed at site or for that matter approval of any sort.

2. The quantum of work done and materials delivered at site have been certified

3. should you wish to audit such work, kindly contact the undersigned and oblige.

Architects........ccvveiiiviiiieninnns

Seal and Signature of the Contractor [RKUI
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ANNEXURE-10.16

LIST OF MINIMUM STAFF REQUIRED AT SITE

List of minimum staff to be made

SR NO DESIGNATION QUALIFICATION NO OF
POSTS

1 PROJECT INCHARGE

B.E./ B ARCH CIVIL ENGINEER WITH
MINIMUM 10 YEARS OF EXPERIENCE
IN CIVIL, INTERIOR WORKS 1

2 JUNIOR ENGINEER/ SITE ENGINEER

21 | CIVILWORKS | B.E./B.TECH CIVIL ENGINEER WITH
MINIMUM 5 YEARS OR DIPLOMA
CIVIL ENGINEER WITH 7 YEARS OF
EXPERIENCE IN CIVIL, INTERIOR
WORKS 1

22 ELECTRICAL | B.E./B.TECHELECTRICAL ENGINEER
WORKS WITH MINIMUM 5 YEARS OR
DIPLOMA CIVIL ENGINEER WITH 7
YEARS OF EXPERIENCE IN
ELECTRICAL WORKS 1

3 SUPERVISORS

3.1 ITI TECHNICIANS IN CIVIL
ENGINEERING WITH MINIMUM 7
YEARS OF EXPERIENCE IN
RELEVENT FIELDS 1

4 SAFETY WORKS

4.1 SAFETY-IN- | OSHAI MEMBER, DIPLOMA IN
CHARGE CONSTRUCTION SAFETY/RELEVENT
WORKS SAFETY FROM GOVT
RECOGNISED UNIVERSITY , WITH
MINIMUM 5 YEARS OF EXPERIENCE 1

Seal and Signature of the Contractor [V
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LIST OF APPROVED MAKE, BRANDS & MANUFACTURERS

All  materials to be used for furnishing & interior work is to be of following approved make,
manufacturers other than listed below may also be considered at the discretion of the
Engineer in charge/ Architect.

Unless otherwise mentioned, any one of the following approved makes or brands shall only be
allowed to be used. In case of non-availability due to any verifiable reason, EIC may allow alternate

brand(s), if sufficient options are not available. In case of a product not mentioned in the list,
material/brand/model needs to be approved by Engineer-in-Charge and/or Architect, before use.

FOR CIVIL/ INTERIOR WORKS

SR | MATERIAL APPROVED MANUFACTURER / SUB CONTRACTOR /
NO SUPPLIERS

CIVIL/ INTERIOR WORKS

1 Cement Ultra Tech, ACC, Ambuja

2 White cement Birla, J.K.

3 Wooden Engineered | kraftwood, Span, Notion, Square foot, CCIL
Flooring

4 Wood Preservative ASCU PS-2 or equivalent

5 Tile adhesive cement and | MYK Laticrete, Ardex,
joint filling compound

6 Glazed tiles (1% Quality) NEXION, H & R Johnson, Kajaria, Somany,

7 Vitrified tiles (1%t Quality) NEXION, Kajaria, H & R johnson, Nitco, Somany,

8 Ceramic tiles Decorative (1%t | BATHLINE, NEXION

Quality)
9 Plasterboard wall Gyproc, USG or equivalent
10 | Insulation Wool U.F. Twiga, Crown, Lloyd
11 | Charcoal/ wooden | Euro Pratik, Ventura, or equivalent

Decorative panel

12 | Double Side tape SGG Plane FIX or equivalent

HARD WARE

Seal and Signature of the Contractor [JKR]
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/PAINT/PLYWOOD
13 [ Hinges and hardware Hafele, Hettich, Ebco, Enox
14 | Paint-Plastic Emulsion/ | Asian paint, ICI Dulux, Burger, Nerolac
Exterior/ OBD/ Luster
15 [ Fire retardant paint Akzonnobel, Newkem, Viper
16 [ Texture paint Asian Royale Play, Oikos , Berger or equivalent
17 | Surface texture wall coating | Unitile, OIKOS, Asian, Acro paints
18 [ Locks Godrej, Kich, Hettich, Hafele, Enox
19 | Laminate Greenlam, New Mica, Century, Archid,
20 | Block board/Plywood Green lam, Century, Archid ply, Duro. All ply certificate must
be supplied at site by company
21 | Particle Board Deco Board, Eco board, Novapan or Approved equivalent
22 | Soft Board Sitatex or equivalent
23 | Veneer Archid, Century, Green, Duro
24 | Acrylic solid Surfaces Corian(Du-point), LG, Marino
25 | Stainless steel handle Kich, Dorma, Geze, Hafele, ozone
26 | Floor spring / Door closer/ | Dorma, Hemco, Hettich, Ozone
fittings
27 | Modular ready made Glazed | SAINT GOGAIN, DOORMA, OZONE, ENOX or equivalent
Partition system
28 | Flush Doors Century, Greenply, Archid
29 | Fire retardant fabric RSWM, Arvind, Mafatlal
30 [ Wall paper Poly décor, Marshal, Green Terrior
31 | Glass/ Mirror/ lacquered Asahi, Saint Gobain, Modiguard or Equivalent

Seal and Signature of the Contractor
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32 | UPVC Window Fenesta, LG Hausys, Rehau
33 | Blinds Vista, Mac, Hunter Douglus
34 | Rock wool UP Twiga or equivalent

35 | Ready Made Furniture work | HNI INDIA, HAYWORTH, HERMAN MILLER , STEELCASE
stations

36 | ltallian Marble NITCO, Charbhuja Marbles Maya Puri, A Class Marble Raja
Garden

37 | STONE ART (Marble art| WORLD OF STONE, Odessey, Quixotic stones

design)
38 | Chairs Herman Millar, HNI Blow plast, Wipro or equivalent
39 | Carpets WELLSPUN, BELGOTEX, SHAW CARPETS
40 | RUGS JAGDISH STORE, FLOOR FURNISHING, SEASONS

FOR FALSE CEILING & MISC ITEMS

Sr No Material Approved Manufacturer /Subcontractor / Suppliers

False Ceiling

2 Gypsum board India Gypsum/ USG Boral / Saint Gobain Gyproc

3 Gl Section Saint Gobain Gyproc/India Gypsum/ USG Boral

4 Open Cell Ceiling Durlum / Armstrong/ USG/ HUNTER DOUGLAS

5 Aluminum false ceiling | Durlum / Armstrong/ Hunter Douglas

6 Acoustical false | Armstrong / Ecophone/ AMF / Hunter Douglas. USG Boral

ceiling & Paneling

7 Stretch Ceiling Euroceil

Seal and Signature of the Contractor I}
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Mineral Fibre Tile
Ceiling

Armstrong, Durlum, USG

SANITARY &
PLUMBING

Soil waste & R .\W.P.

RIF/BC/SRIF

UPVC fitting

PRAKASH, PHINOLEX OR Equivalent

CPVC Pipes

PRAKASH, PHINOLEX OR Equivalent

Stone ware pipes and
gully traps

Perfect/Bura

Sanitary Fittings

Roca, TOTO , Kohlar

CP fixtures

TOTO, Roca, Kohlar,

Toilet Accessories

Utec, Kimberley Clark or Equivalent

Steel sinks

Neelkant, Jyna, Nirali

Commercial Kitchen
Equipment’s

Palace, Vinox, Maharaja

Seal and Signature of the Contractor
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HVAC APPROVED MAKES OF EQUIPMENT & MATERIALS

S. No. EQUIPMENT AND MATERIAL ACCEPTABLE MAKE
A. EQUIPMENT
1. | Air Handling Units ieco/Wasef/Ravi ASBICAPS/Balance
ir
2. | Centrifugal Fans for AHUs Kruger/Nicotra
3. | Cooling Coil Zeco/Wasef/Ravi ~ ASBICAPS/Balance
Air
4. | Variable Frequency Drives Danfoss/ ABB/Fuzi
5. | VRV System Mitsubishi Electric/Samsung/ Toshiba
6. | Hi-wall Split units Toshiba-Bright Future/RAS
7. | Motors ABB/ Siemens/Bharat Bijli
8. | Inline Fans Sphere Vent/ Tristar
9. | Vibration isolators/suspenders Resistoflex/Easyflex
10. | Chilled Water Cassette units Daikin/Midea
11. | Vibration isolators/suspenders Resistoflex/Easyflex
12. | Steel Wire Rope Hangers & | Gripple
Supports
13. | Hydrogen Sensor Honeywell/ Omicron/Siemens/Schneider
14. | CO2 Sensor Honeywell/ Omicron/Siemens/Schneider
B. PIPING
1. | Pipes (MS & Gl) Tata Steel /Jindal (Hissar)/SAIL
2. | Butterfly Valves Advance/Audco
3. | Balancing Valves Advance/Audco
4. | Gate Valves Leader/ Zoloto/Cimm/Emerald
5. | Ball Valves Zoloto/Cimm/Emerald
6. | Strainers Emerald/Sant/Maharaja
7. | Pressure Gauges Emerald/Fiebig/H-Guru
8. | Thermometers Emerald/Fiebig/H-Guru

Seal and Signature of the Contractor
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S. No. EQUIPMENT AND MATERIAL ACCEPTABLE MAKE
9. | Expansion Bellows Resistoflex/Easyflex
10. | Auto Purge Valves Anergy/Flamco
11. | Test Points Anergy
12. | Copper Refrigerant Piping Rajco/Mandev/Jindal
13. | Copper Refrigerant Piping Insulation | K-Flex/Supreme/A flex
(Closed Cell Elastomeric Insulation)
14. | cPVC Piping Astral/Poly Pack/Supreme
C. DUCTWORK AND AIR
TERMINALS
1. | GS Sheet SAlL/Tata Steel/National/Jindal/Lloyd
2. | Factory Fabricated Ducts & TDC | Ductofab/Zeco/Dustech/GP Spira/
flanges Truestar
3. | Round/Spiral Factory Fabricated | Ductofab/Zeco/Dustech/GP Spira/
Ducts Truestar
4. | Pre Filters Purolator/Thermodyne/Spectrum
5. | Extruded Aluminium Grilles & | Tristar/ Flowair/Cynor/Servex
Diffusers
6. | Dash Fasteners HILTI/Fischer
7. | Intake Louvers Tristar/ Flowair/Cynor/Servex
8. | Duct /grille dampers & Air Transfer | Tristar/ Flowair/Cynor/Servex
Grille
9. | Smoke cum Fire Dampers Caryaire/  Ruskin  Titus/Systemaire/
Tristar
10. | Actuators for Fire Dampers & | Belimo(Swiss), Joventa (Swiss),
Motorised dampers Siemens
11. | Fabric for Flexible Connection Sphere/Easyflex/Airflow
12. | Flexible Ducts Sphere/UP Twiga
13. | Zero Leakage Ex. Al dampers Caryaire/Servex/Tristar
14. | PLC Auto sequencers/Temp. | Proton/Creative Technology
Sensor Control Panel for motorized
VCD
15. | Variable Air Volume Boxes/ | Tristar-Neptronics/ Honeywell/Johnson
Actuators for VAVs Controls /Cynor
16. | Central Air Purification | Magneto/Honeywell/Rydair
System/Filters /UVGI
17. | Air Purification for Indoor Air - | Intelligreen/ Rydair
Plasma Air lonizer/ REME
D. INSULATION
1. Fibre Glass UP Twiga/ Owens Corning
2. Closed Cell Elastomeric Insulation K Flex/Armaflex/Hira/Supreme
3. Open cell nitrile rubber K Flex/Armaflex/Hira/Supreme

Seal and Signature of the Contractor
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S. No. EQUIPMENT AND MATERIAL ACCEPTABLE MAKE
4. Expanded Polystyrene Beardsell/ Toshiba/SHI
5. RP Tissue UP Twiga/ Owens Corning/ K Flex
6. Adhesive for application of closed | Fevicol (Pidilite)
cell insulation (AC Duct King Eco
Fresh & 1K PUR FR)
7. Glass cloth & UV protection paint Paramount/A flex/ K flex
8. Nitrile Tape for nitrile insulation K Flex/Armaflex/Hira/Supreme
(Class ‘O)
E. CONTROLS
1. 2/3 way diverting valves Honeywell/Siemens-Staefa/ Johnson/
Belimo/Anergy
2. Proportional Thermostat/Modulating | Honeywell/Siemens-Staefa/ Belimo/
Motor Danfoss /Anergy
3. Duct Pressure Sensor (DPS) Trane/ Honeywell/ Johnson Controls/
Omicron
4. Temperature & RH Sensor Honeywell/Siemens-Staefa/Johnson/
Omicron
F. ELECTRICAL
Panel Manufacturers Indiatech / Adhunik/APG
Components
1. MCCB L&T/ABB/Siemens/GE power/Merlin
Gerin
2. MCB L& T/Hager/Merlin Gerin/MDS
3. ELMCB/ELCB L& T/Hager/Merlin Gerin/MDS
4. Contractors L & T/GE/Siemens
5. Overload Relay L & T/GE/Siemens
Cables
1. Power Cables Havells/Polycab/Rallison/Skytone
2. Copper Control Cables Finolex/ National/ Skyline/ Rallison
3. Cable Gland Commet
4. Lugs Dowells crimping type/3D/Jainsons
5. Connectors Elmec/ VKS/ ESSEN
Meters/Indicators
1. Ammeters/Volmeters (Digital Type) | L&T/Rishab/AE/Enercon/Secure
2. Indicating Lamps (LED Type)/Push | Siemens/ESBEE/L&T
Buttons
3. Current Transformer AE/L&T/EE/AVK-SEGC
4. Selector Switches Salzer (L&T), Kaycee/ Siemens

Note:- Besides the above makes. PMC Engineer / Architect has the right to
permit use of any equivalent brand / material matching the specified criteria /
guality standards.

109
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LIST OF ELECTRICAL APPROVED MAKES/MANUFACTURES OF MATERIALS

S.NO. | MATERIAL BRAND NAME /
MANUFACTURER
L. CONDUITS, CABLE TRAYS, PIPE DUCTS ETC.
1. FRLS PVC & MS/GI Conduits, junction boxes and a) BEC
Other accessories (ISI : marked) b) Polycab
c) AKG
2. Gl Pipes a) Tata
b) Jindal Hisar
3. Cable trays, raceways and accessories a) Sai Metal Craft
b) MEM
c) KME
4, Gl conduit accessories a) Sharma sales corp.
b) Super sales corp.
5. MS /Gl/ SS flexible conduit accessories a) Setia
b) Trinity Touch
6. Nylon Flexible Conduits & Accessories a) Trinity Touch
b) Lapp
c) Hummel
Il WIRES & CABLES
1. FRLS/ZHFR Insulated Copper Wires for a) RR Kabel
internal Wiring b) Havells
c) Polycab
d) KEI
2. XLPE Insulated Copper/Al power cables a) RR Kabel
(Armoured) 1.1KV grade b) Polycab
c) KEI
d) Havells
3. Co-axial cables a) Polycab
b) Finolex
4, Cat-6A cable a) Avaya
b) AMP
c) D-Link
5. 1.1KV Double compression brass glands a) Gripwell
b) Comet
c) Dowells
6. XLPE Insulated Copper/Al power cables a) Polycab
(Armnl lrpd) 11K\, grndp h) Universal

Seal and Signature of the Contractor [BKY
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e) Nicco
f)  Fort Gloster

7. 1.1KV PVC glands a) Hensel
b) LAPP
c) Trinity Touch
8. 1.1KV cable lugs a) Gripwell
b) Comet
c) Dowells
9. Fire survival wires and cables a) KEI
b) Polycab
c) Agilon
10. Heavy duty cable terminal blocks a) Phoenix Contact
b) Wago
11. Music wires a) Finolex
b) Polycab
c) Agilon
12. Special cables — FS and others a) Agilon
b) KEI
c) RR-Kabel
lll. SWITCHES, SOCKETS & OTHER WIRING
ACCESSORES
1. Plate type switches & sockets and accessories a) Legrand —Arteor
b) Schneider
c) Hager
3. Plate type plates and boxes a) Same as the switches
4. Data outlet RJ-45 a) Avaya
b) D-Link
c) AMP
5. Industrial sockets a) Neptune- Balls
b) Legrand — Tepmra
c) Scheme
6. Telephone tag blocks a) Krone
b) Legrand
7. Ceiling rose a) Anchor
b) SSK
8. Pop up boxes and accessories a) OBO
b) Legrand
c) Honeywell
IV. SWITCHGEAR
1. ACB a) Schneider
b) ABB
c) Havells
2. Moulded Case Circuit Breakers a) Schneider

Seal and Signature of the Contractor [ENI




10.

11.

12.

13.

14.

15.

16.

17.

Part 2 — Tender Documents

Change over switches

Miniature Circuit Breakers and Isolators

ELCB /RCCB

MCB Distribution Boards

HRC Control fuses

Digital Voltmeter & Ammeters

Selector switches

Indicating lights and other accessories

Castresin CT

Contactors and starters

Push buttons

Relays

LED Lamps

Capacitors

TVSA /SPD

ABB
Havells
BCH

Socomec

Legrand
Schneider
Havells

Legrand
Schneider
Havells

Same as that of
MCBs

Siemens
L&T
S&S

BCH
Schneider
Neptune

Kaycee
Salzar
BCH

BCH
TC
Siemens

Automatic electric
Kappa
Gilbert

Siemens
ABB
Havells
BCH

L&T
BCH
Siemens

ABB
Schneider
BCH

L&T
Siemens
BCH

Ducaiti
Siemens

OBO-Betterman
DEHN

Seal and Signature of the Contractor R
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ATS

MPCB

LIGHT FIXTURES

Light fixtures

MISCELLANEOUS ITEMS

Telephone Tag Block

Fire sealant and Fire retardant paints

Fire pipe and wall seals

PANELS

Panel Builders

FIRE ALARM SYSTEM

Smoke detectors

Heat detectors

Fire panel

MCP, Rl and sounders

Batteries

CCTV SYSTEM

c) Cap electric

a) ASCO
b) Socomec

a) Schneider
b) ABB
c) Siemens

a) Wipro
b) Legero
c) Klite
a) Krone
b) MDS

a) Birla3M
b) Hilti

a) Roxtec

a) Neptune System
b)  Adlec Systems
c)  Shivalik Power

d) Elpower
a) Notifier
b)  Hochiki
c) Tyco

d) Honeywell
a) Notifier
b)  Hochiki
c) Tyco

d) Honeywell
a) Notifier
b)  Hochiki
c) Tyco

d) Honeywell
a) Notifier
c)  Hochiki
c) Tyco

d) Honeywell
a) Chloride
b) Excide

c) Standard

Seal and Signature of the Contractor BRI
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1. Cables a) Belden
c) Agilon
d) Bhansali
2. Cat-6A cable a) Avaya
b) AMP
c) D-link
3. Cameras a) Hik Vision
b) CP-PLUS
c) Tyco
X PA SYSTEM
1.  Speakers a) Heinriech
b) Bosch
c) Bose
2. Amplifiers/Zone control/Mike etc a) Heinriech
b) Bosch
c) Bose
3. Wires a) RR-Kabel
b) Polycab
d) Agilon
Xl UPS SYSTEM
1.  UPS a) APC
b) EATON
d) ALBITEK
2. Batteries a) Exide
b) SF
c) Rocket
Xl EMERGENCY LIGHTING SYSTEM
1.  Control panel a) Hochiki
b) Sure Fire
2. Luminaires a) Hochiki
b) Surefire
X1 Panel Pressurized fire suppression system
1. Panel suppression system a) Kanex
(UL Listed and FM Approved) b) Cease Fire
c) Fire trace
d) Fire Mach

Seal and Signature of the Contractor [RBE




	Notice Inviting Tender (NIT)
	Site Conditions :
	Mode of Submission of Tender:
	Technical bid is to be submitted as per NIT clause no. 9.
	The Price Bid in form of online percentage rate bidding shall be filled online.
	The technical bids of pre-qualified applicants shall be opened and after that the Price Bids of only those bidders shall be opened whose Technical Bid is submitted with valid EMD and qualify the requirement.
	INTRODUCTION
	3.0 DURATION OF CONTRACT/DELIVERY SCHEDULE
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